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INTERMOUNTAIN POWER SERVICE CORPORATION

CONTRACT 04-45615

and

SPECIFICATIONS 45615

for

MATERIALS AND TECHNICAL SERVICES

SECONDARY AIR PREHEATER ELEMENT REPLACEMENT HARDWARE

I
for

I
I
I
I
I PO BOX 372

WELLSVILLE, NY 14895

CONTRACT ISSUED TO:

ALSTOM POWER AIR PREHEATER COMPANY
3020 TRUAX ROAD
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CONTRACT ADMINISTRATOR: BRET KENT

BUYER: RALPH C. NEWBERRY, C.P.M.

850 West Brush Wellman Road, Delta, Utah 84624 .’ Telephone (435) 864-4414 .’ FAX t435) 864-6670 ,’ Fed I D. #87-0388573
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Contract No. 04-45615

CONTRACT AGREEMENT

THIS CONTRACT AGREEMENT, entered into this 9th day of December, 2003, between the
INTERMOUNTAIN POWER SERVICE CORPORATION (IPSC), a nonprofit organization under
contract to the Intermountain Power.Agency (IPA), a political subdivision of the state of Utah,
organized and existing under the Interlocal Co-Operation Act, Title 11, Chapter 13, Utah Code
Annotated 1953, as amended, and Alstom Power Air Preheater Company, a Corporation,
with its principal office in Wellsville, New York, hereinafter called the (Contractor);

WHEREAS, IPSC has prepared specifications and other Contract Documents for Materials
and Technical Services for Secondary Air Preheater Element Replacement Hardware as
detailed in the Contract Documents (the Work), and has requested proposals from bidders to
perform the Work;

WHEREAS, Contractor has submitted to IPSC a Proposal in accordance with the terms of this
Contract Agreement; and

WHEREAS, IPSC has determined and declared Contractor to be the lowest and best, regular
responsible bidder for the said Work., subject to execution of this Contract Agreement;

AGREEMENTS: In consideration of the compensation to be paid to Contractor, and of the
mutual terms and conditions contained herein, IPSC for itself and its successors, and
Contractor for itself and its permitted successors and assigns, hereby agree as follows:

ARTICLE I: Contractor shall perform in accordance with the provisions of this Contract
Agreement, including the Contract Documents identified in Article III hereof.

ARTICLE I1: Contractor will be paid for its performance under this Contract Agreement in
accordance with the provisions of the Contract Documents, including those provisions in the
Article entitled Limitation of Liability; Responsible Party in Part E, Division El, General
Conditions.
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Contract No. 04-45615

ARTICLE II1: The term Contract Document,~ means and includes all of the following:

PART DIVISION TITL.._._.~E
A A1 Notice Inviting Proposals

I B B1 Instructions to Bidders

I
I

C Biddina Documents

C1 Proposal

C2 Proposal Schedule

I D D1

I
E E1

Contract Documents Description

General Conditions

Additional General Conditions

I
I

I
I
I
I
I

F

F1

F2

F3

Detailed Specification,~

Special Conditions

Detailed Requirements

Technical Requirements

Appendix 1

Appendix 2

The foregoing Contract Documents, and the documents identified in Part D Contract
Documents Description, are an integral part of this Contract Agreement and are hereby
incorporated as part of this Contract Agreement as if fully restated herein. The above listed
Contract Documents shall prevail over other information submitted with Contractor’s Proposal.

ARTICLE IV: This Contract Agreement, including the Contract Documents, constitutes the
entire Agreement of the parties hereto with respect to the Work and other subjects addressed
herein, and supersedes all prior oral communications or written documents.

2
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Contract No. 04-45615

WHEREFORE, IPSC and Contractor execute this Contract A.qreement as of the date stated
the first introductory para.qraph.

INTERMOUNTAIN POWER SERVICE CORPORATION
850 West Brush Wellman Road
Delta, UT 84624-9546

I G o~ge W(.~r~ss Date’ "
President and Chief Operations Officer

I
I
I
I
I

ALSTOM POWER AIR PREHEATER COMPANY
3020 Truax Road
PO Box 372
Wellsville, NY 14895

By:

Date

I
I
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PART

A

B

C

D

E

TABLE OF CONTENT~

SPECIFICATIONS

TITLE

Notice Inviting Proposals

B1 Instructions to Bidders

C1

C2

Biddin,q D0cument~

Proposal

Proposal Schedule

D1 Contract Documents Description

E1

E2

General Conditions

Additional General Conditions

F1

F2

F3

Detailed Specification-~

Special Conditions

Detailed Requirements

Technical Requirements

Appendix 1

Appendix 2

PAGE NUMBER

A1-1

B1-1 thru B1-2

C1-1

C2-1 thru C2-2

D1-1

E1-1 thru E1-9

E2-1 thru E2-3

F1-1 thru F1-5

F2-1 thru F2-2

F3-1 thru F3-8

Spec. 4561_...._.~5
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pART A - DIVISION A1

Spec. 45615

NOTICE INVITING PROPOSAL~q

The Intermountain Power Service Corporation (IPSC) invites sealed bids for furnishing and
delivering Materials and Technical Support for Secondary Air Preheater Element
Replacement Hardware in accordance with Specifications 45615, available in the Purchasing
Section, Intermountain Power Service Corporation (IPSC), 850 West Brush Wellman Road,
Delta, Utah 84624-9546.

Proposals shall be submitted on IPSC’s bidding forms. All Proposals shall be filed with the
Buyer at the above address on or before November 3, 2003.

Proposals shall be subject to acceptance within, and irrevocable for, a period of ninety (90)
calendar days after date of bid opening.

IPSC reserves the right to reject any and all Proposals.

In the performance of any contract awarded, the bidder shall not discriminate in employment
practices against any employee or applicant for employment because of race, religion, national
origin, ancestry, sex, age, or physical disability.

I
I

Dated:

C.P.M., Senior Bu~
Intermountain Power Service Cor

I
! A1-1
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PART B - DIVISION B1

INSTRUCTIONS TO BIDDERF

Spec. 4561_.__~5

Form. Si,qnature, and Delivery of the Proposal,,’: The bidder’s Proposal shall be made
on the yellow copy of the Bidding Documents. The Specifications printed on white paper
shall be retained by the bidder.

The bidder’s name, address, and the date shall be stated in the Proposal. The Proposal
shall be signed by the person authorized to bind the bidder.

The Proposal shall be enclosed in a sealed envelope, plainly marked in the upper left-
hand comer with the name and address of the bidder. The envelope shall bear the
words "Proposal for," followed by the Specification Number, the title of the
Specifications, and the date and hour of bid opening.

If the Proposal is mailed, it shall be addressed as follows:

Purchasing Section
Intermountain Power Service Corporation
850 West Brush Wellman Road
Delta, UT 84624-9546

If the Proposal is sent by messenger, it shall be delivered to the Administration Building,
Intermountain Power Service Corporation, 850 West Brush Wellman Road, Delta, Utah.

Interpretations and Addend=~; Should a bidder find discrepancies or omissions in the
plans, specifications, or other documents, or should there be doubt as to their true
meaning, the bidder shall submit to the Buyer a written request for an interpretation or
clarification thereof. A request for addenda, interpretation, or clarification shall be
delivered to the Buyer marked "Request for Interpretation" and must be received by the
Buyer in time to permit a reasonable response before the date of bid opening. Any
interpretation of or change in the documents will be made only by addendum issued to
each person to whom Specifications have been issued and will become a part of any
contract awarded. IPSC will not be responsible for or bound by any other explanations
or interpretations.

Correspondence: All inquiries or correspondence to IPSC prior to Award of Contract
shall be addressed to the Buyer.

Chan,qes or Alternative,~: The bidder shall not change any wording in the documents.
Any explanations or alternatives offered shall be submitted in a letter attached to the
front of the Bidding Documents. Alternatives which do not substantially comply with
IPSC’s Specifications cannot be considered. Language of negation or limitation of any
rights, remedies, or warranties provided by law will not be considered part of the
Proposal. Bids offered subject to conditions or limitations may be rejected.

B1-1
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DIVISION B1

Spec. 45615

INSTRUCTIONS TO BIDDERS

Specified Materials or Equivalent: Whenever any particular material or process is
specified by a patent or proprietary name, by a trade or brand name, of a manufacturer,
such wording is used for the purpose of describing the material or process, fixing the
standard of quality required, and shall be deemed to be followed by the words "or
equivalent." The bidder may offer any material or process which shall be the equivalent
of that so specified, but the bidder must identify the equivalent offered.

Lan.auaae: Everything submitted by the bidder shall be written in the English language.

Sales or Use Taxe.~: Pdces =quoted by the bidder shall not include any applicable sales
or use taxes or Federal Excise Taxes.

~: Pdces quoted by the bidder shall include all applicable duties.

..Award of Contract" Award of Contract will be made to the lowest and best, regular
responsible bidder. The determination as to which is the lowest and best, regular
responsible bidder may be made on the basis of the lowest ultimate cost of the services,
materials, equipment, or other Work in place and use. The right is reserved to reject
any or all Proposals.

Within thirty (30) calendar days after the date of Award of Contract, the successful
bidder shall sign the Contract supplied by IPSC. The Contract will be effective upon
execution by IPSC. Award of Contract is subject to execution of IPSC’s form of Contract
Agreement and other Contract Documents.

I
I
I
I
I
I
I B1-2

I
IP7 034192



I
I
I
I
I
I
I
i
I
I
i
i
i
I
I
I
i
i
i

Spec. 4561.......~5

I~ART C - DIVISION Cl

BIDDIN(~ DOCUMENTS - PROPOSAL

The undersigned hereby proposes tq fumish and deliver Material and Technical Support for
SecondaryiAir Preheater ElementReplacement Hardware to the Intermountain Power
Service Co!poration in accordance with Specifications 45615.

I

The undersigned agrees, upon the a~;ceptance of this Proposal: (a) to execute IPSC’s form of
Contract (inCluding the Contract Agreement and other Contract Documents identified in said
Specificatioqs) for furnishing and dell vedng the items and services embraced in the accepted
Proposal, and (b) to perform its oblig= ~tions under the Contract at the pdces stated in the
accompanylng Proposal Schedule.

The undersigned declares under penalty of perjury that this Proposal is genuine, is not a sham
or collusive,i and is not made in the inlerest or in behalf of any person or entity not herein
named. The undersigned further declares under penalty of perjury that the bidder has not
directly or indirectly induced or solicited any other bidder to submit a sham bid, or any other
person, firm, or corporation to refrain from bidding. The undersigned also declares under
penalty of perjury that the bidder has Inot in any manner sought by collusion to secure for itself
an advantage over any other bidder.

~ II declare under penalty of perjury under the laws of the state of Utah that the foregoing is true
and correct.

Date:

Bidder:

Address:

October 30      ,             , 20 03

Alstom Power, Incl./Air Preheater Co.

Wellsville, NY 14~95

By~~j’Signed / (Autho~zed Sigr~re) ,~�{~~"

P~nt Name: Timothy J. McNult[

Title: Manager, Project ~evelopment

C1-1
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Spec. 4561_..._~5

:=ART C - DIVISION C2

,,,BIDDING DOC ~UMENTS - PROPOSAL SCHEDUL !=

Proposal isI hereby made to furnish and deliver to IPSC Material and Technical Support for
Seconda~ Air Preheater Element Replacement Hardware F.O.B. Delta, Utah in accordance
with Specifications 45615, the following:

iFirm Fixed Price Based on Current Budget
Year 2004-2005         .               $ 2,999,~.00.00

EsCalation Percentage if Pr¢ ect is Postponed
Unlil Budget Year 2005-200~ 3.0 %
EsCalation Percentage if PrQ ect is Postponed
Until Budget Year 2006-200~ -~ ,-, %

’
Pdce.___~s: Th~ price or prices shall be firm.

Cash TermS: A discount for prompt payment is offered of ½ percent for Contract
payments made within 20 calendar days after date of acceptance or delivery and
receipt of inVoice, i

Taxe_.._._~s: The foregoing quoted prices ~re exclusive of all applicable sales and use taxes.

Form of Buqiness Or.qanization; The Ibidder shall state below the form of its business
organization~.

Bidder is a: i
(Corporatioq, Partnership, Limit~:l Pa

If a partnership, the bidder shall state
bidder shall state I~low the names of

, organized under the laws of the state of Delawa~’e
"tnership, Individual)

below the names of the partners. If a corporation, the
the president and of the secretary.

C2-1
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Spec. 45615

DIVISION PROPOSAL SCHEDULE

Person to (~ontact: Should IPSC de~ire information concerning this Proposal, please contact:

Name: F, ly n,-akp Telephone No: 585-596-26~9

Address: ~020 Truax Rd~ P 0 B~x 372~ Wellsville¢ NY 14895
,

(If different,I the address of bidder’s (~hief executive office is:)

C2-2
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pART D - DIVISION D1

Spec. 4561._.._.~5

CONTRACT DOCUMENTS DESCRIPTION

The Contract Agreement, together with the documents listed in Article 3 thereof, the Reference
Specifications, any other documents listed below, and such of Contractor’s Proposal documents
as are expressly agreed to by IPSC .shall constitute the Contract (the Contract). Said
Documents are complementary and require complete and finished Work. Anything shown or
required of Contractor in any one or more of said documents shall be as binding as if contained
in all of said documents. Contractor shall not be allowed to take advantage of any error,
discrepancy, omission, or ambiguity in any document, but shall immediately report to the
President and Chief Operations Officer, in writing, any such matter discovered. The President
and Chief Operations Officer will then decide or correct the same and the decision will be final.

Alstom Power Air Preheater Company
Quote No. 3GS-1034B-410014098
Dated October 29, 2003

Intermountain Power Service. Corporation
Letter of Intent
Dated November 4, 2003

I
I D1-1
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PART E - DIVISION E1

GENERAL CONDITIONS

Spec. 45615

Definitions: The following words shall have the following meanings:

a. Bidder: The person, firm, or corporation adopting and submitting a Proposal
under these Specifications.

b. Bu_gy.~: The Purchasing Agent for IPSC.

Co

do

ho

Contract Administrator: The IPSC employee designated by the President and
Chief Operations Officer with primary responsibility for administration of the
Contract, or other representatives designated by the Contract Administrator
acting within the limits of their authority.

Contractor: The person, firm, or corporation to whom the Contract is awarded.

Directed, Required, Approved, etc.: The words directed, required, approved,
permitted, ordered, designated, prescribed, instructed, acceptable, accepted,
satisfactory, or similar words shall refer to actions, expressions, and prerogatives
of the Contract Administrator unless otherwise expressly stated.

Gallo._..___~n: Liquid volume of 231 cubic inches at 60 degrees Fahrenheit.

IG.._~S: Intermountain Generating Station located at 850 West Brush Wellman
Road, Delta, Utah 84624.

IP~A: Intermountain Power Agency, the owner of Intermountain Power Project,
and a political subdivision of the state of Utah, organized and existing under the
Interlocal Co-operation Act, Title 11, Chapter 13, Utah Code Annotated 1953, as
amended.

IP__p.P: Intermountain Power Project, consisting of Intermountain Generating
Station, Intermountain Railcar, Intermountain Converter Station, Adelanto
Converter Station, Intermountain AC Switchyard and associated transmission
lines, microwave stations, and support facilities.

IPS._._.~C: Intermountain Power Service Corporation, a nonprofit corporation,
furnishing personnel to support the Operating Agent in the performance of
operation and maintenance.

I
i E1-1

IP7 034197



I
I
I
I
I
I
I
I
I
I
I
I
I
I
I
I
I

DIVISION E1

ko

mo

no

o°

Spec. 4561.._._.~5

GENERAL CONDITIONS

ODeratina A.qent, or LADWP: The City of Los Angeles Department of Water and
Power which is responsible for operation and maintenance for IPA.

President and Chief Operations Officer: The President and Chief Operations
Officer of IPSC, or other representatives designated by the President and Chief
Operations Officer acting within the limits of their authority.

Reference Specification-~: Those bulletins, standards, rules, methods of analysis
or tests, codes, and specifications of other agencies, engineering societies, or
industrial associations referred to in these Specifications. These refer to the
latest edition, including amendments published and in effect at the date of the
Invitation for Proposal, unless specifically referred to by edition, volume, or date.
Unless the context otherwise requires, Reference Specifications also include all
amendments published or adopted after the date of the Invitation for Proposal.

Subcontractor: A person, firm, or corporation, other than Contractor and
employees thereof, who supplies labor, services or materials for a portion of the
Work to be performed by Contractor under the Contract.

To_._~n: The short ton of 2,000 pounds.

Work: The services, materials, equipment, and other performance identified in
these Specifications and other Contract Documents to be provided by
Contractor.

Materials and Work: All Work shall comply with these Specifications. All materials used
or supplied, and all equipment furnished, shall be new and unused, but this requirement
shall not preclude the use of ,recycled materials in the manufacturing processes. All
Work shall be done by qualified workers in a thorough and workmanlike manner that
would pass without objection’ in both Contractor’s trade and IPA’s and IPSC’s industry.
Materials, equipment, workmanship, and other Work not definitely specified, but
incidental to and necessary for the Work, shall conform to the best commercial practice
for the type of Work in question and be of a quality that passes without objection in
Contractor’s trade and IPA’s and IPSC’s industry.

Nondiscrimination: The applicable provisions of Executive Order No. 11246 of
September 24, 1965, and Bureau of Land Management regulations, and all other
applicable governmental regulations pertaining to nondiscrimination in employment in
the performance of contracts, are incorporated herein by reference, and made a part
hereof as if they were fully set forth herein. During the performance of the Contract,
Contractor shall not discriminate in its employment practices against any employee or
applicant for employment because of the employee’s or applicant’s race, religion,

E1-2
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DIVISION E1

Spec. 4561___.~5

GENERAL CONDITIONS

o

°

o

national origin, ancestry, sex, age, or physical disability. All subcontracts awarded
under or pursuant to the Contract shall contain a like nondiscrimination provision.

.GQveming Law; Venue: The Contract shall be governed by the substantive laws of the
state of Utah, regardless of any rules on conflicts of laws or choice of law that would
otherwise cause a court to apply the laws of any other state or jurisdiction. Any action,
in law or in equity, conceming any alleged breach of or interpretation of the Contract, or
concerning any tort in relation to the Contract or incidental to performance under the
Contract, shall be filed only in the state or federal courts located in the state of Utah.

Patents and Intellectual Property: Contractor shall fully indemnify and, at the election of
IPA, defend IPA, IPSC, and the Operating Agent against any and all liability,
whatsoever, by reason of any alleged infringement of any intellectual property rights
(including, but not limited to, patents, copyrights, trademarks, or trade secrets) on any
article, process, method, or application used in any designs, plans, drawings, or
specifications provided under the Contract, or by reason of Contractor’s manner of
performance under the Contract, or by reason of use by IPA, IPSC, or the Operating
Agent of any article, process., or material specified by Contractor.

Copies of all drawings, specifications, calculations, models, data, and other engineering
documents (collectively "Drawings") shall be delivered to and be the property of IPSC.
IPSC shall be entitled to use the Drawings and the information contained therein for the
construction, operation, maintenance, repair, alteration, improvement, and expansion of
IPP facilities.

Contractor’s Address and Le!:lal ServicP: The address given in the Proposal shall be
considered the legal address of Contractor and shall be changed only by advance
written notice to IPSC. Contractor shall supply an address to which certified mail can be
delivered. The delivery of any written communication to Contractor personally, or
delivery to such address, or the depositing in the United States Mail, registered or
certified with postage prepaid addressed to Contractor at such address, shall constitute
a legal service thereof.

Assi,qnment of Contract Prohibited: Contractor shall not assign or otherwise attempt to
dispose of the Contract, or any rights hereunder, or of any monies due or to become
due hereunder, unless authorized by the prior wdtten consent of the President and Chief
Operations Officer. The Contract, and Contractor’s rights hereunder (including rights of
collection) are nonassignable without the President and Chief Operations Officer’s prior
written consent. No right or claim can be asserted against IPA, IPSC, or the Operating
Agent, in law or equity, by any person, by reason of any assignment or disposition
unless so authorized.

i
i E1-3
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Spec. 4561~5

GENERAL CONDITIONS

o

o

If Contractor, without such prior written consent, purports to assign or dispose of the
Contract, or any right or interest hereunder, IPSC may at its option terminate the
Contract. Such termination shall relieve and discharge IPA, IPSC, and the Operating
Agent from any and all liability, duties, and obligations to Contractor, and to any
assignee or transferee thereof.

Quality Assurance_.: IPSC has the right to subject any or all materials, services,
equipment, or other Work furnished and delivered under the Contract to rigorous
inspection and testing. (Unless otherwise specifically provided in the Contract with
respect to specific materials, services, equipment, or other Work, IPSC has no duty to
inspect, test, or specifically accept.) Before offering any material, services, equipment,
or other Work for inspection, testing, delivery, or acceptance, Contractor shall eliminate
all items or portions which are defective or do not meet the requirements of these
Specifications. If any items or portions are found not to meet the requirements of these
Specifications, the lot, or any faulty portion thereof, may be rejected. Only the Contract
Administrator may accept any material, service, equipment, or other Work as complying
with these Specifications on behalf of IPSC.

IPSC may inspect and reject materials, services, equipment, or other Work tendered or
purchased under the Contract at any reasonable location IPSC may choose (including,
but not limited to, points of origin, while in transit to IPSC, IPSC specified receiving
points, IPSC storage sites, or any point of use or installation). Inspection can include
any testing that IPSC deems necessary or convenient to determine compliance with
these Specifications. The expense of any initial tests will be borne by IPSC. All
expenses of subsequent or additional tests will be charged against Contractor when due
to failure of first-offered materials, services, equipment, or other Work to comply with
these Specifications.

The fact that the materials, services, equipment, or other Work have or have not been
inspected, tested, or accepted by IPSC, whether voluntarily or as required by any
specific provision in the Contract, shall not relieve Contractor of responsibility in case of
later discovery of nonconformity, flaws, or defects, whether patent or latent.

Extra Work, Reduced Work, and Chan,qe Orders by IPSC: IPSC reserves the right at
any time before final acceptance of the entire Work to order Contractor to furnish or
perform extra Work, or to make changes altering, adding to, or deducting from the
Work, without invalidating the Contract. Changes shall not be binding upon either IPSC
or Contractor unless made in writing in accordance with this Article.

Changes will originate with the President and Chief Operations Officer who will transmit
to Contractor a written request for a Proposal covering the requested change, setting
forth the changed Work in detail, and including any required supplemental plans or
specifications. Upon receipt of such request, Contractor shall promptly submit in writing

I E1-4
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DIVISION E1

Spec. 4561~5

GENERAL CONDITIONS

10.

11.

to the President and Chief Operations Officer a Proposal offering to perform such
change, a request for any required extension of time caused by such change, and an
itemized statement of the cost or credit for the proposed change. Failure of Contractor
to include a request for extension of time in the Proposal shall constitute conclusive
evidence that such extra Work or revisions will entail no delay and that no extension of
time will be required.

If Contractor’s Proposal is accepted by IPSC, a written change order will be issued by
the President and Chief Operations Officer stating that the extra Work or change is
authorized and granting any required adjustments of the Contract pdce and of time of
completion. If Contractor’s Proposal is rejected by IPSC, then IPSC may order the
additional or changed Work from other vendors.

Additional Work or changes pursuant to the change order shall be performed in
accordance with the terms and conditions of these Specifications. No extra Work shall
be performed or change made unless pursuant to such wdtten change order, and no
claim for an addition to the Contract price shall be valid unless so ordered.

Notwithstanding anything in the preceding paragraphs to this Article, IPSC may issue a
written order reducing the Scope of Work without issuing a request for Proposal. Any
such reduction in the Scope of Work shall be effective upon issuance. Reductions
ordered by IPSC shall constitute partial terminations and shall reduce the price to be
paid.

Chan,qes at Request of Contractor: Changes may be made to facilitate the Work of
Contractor. Such changes may only be made without additional cost to IPSC, without
extension of time, and pursuant to written permission from the President and Chief
Operations Officer. Permission for such changes shall be requested in writing by
Contractor to the President and Chief Operations Officer.

Time is of the Essence and Extensions of Tim~’: Time is of the essence to the Contract.
Delivery and other performance of Work must be completed within the times and by the
dates specified. Time for delivery or other performance of Work shall not be extended
except as provided in this Article. Failure to deliver or otherwise perform Work within
the times and by the dates specified shall constitute a default and be grounds for IPSC
to immediately terminate the Contract.

If Contractor makes a timely written request in accordance with this Article, the time for
delivery or other performance of Work will be extended by a period of time equivalent to
any delay in the whole Work which is: (a) authorized in writing by the President and
Chief Operations Officer, (b) caused solely by IPSC, or (c) due to unforeseeable causes
(such as war, strikes, or natural disasters) and which delay is beyond the control and
without the fault or negligence of Contractor and subcontractors.

E1-5
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Spec. 45615

GENERAL CONDITIONS

12.

13.

Contractor shall promptly notify the President and Chief Operations Officer in writing at
both the beginning and ending of any delay, of its cause, its effect on the whole Work,
and the extension of time claimed. Failure of Contractor to provide such written notices
and to show such facts shall~ constitute conclusive evidence that no excusable delay has
occurred and that no extension of time is required.

The President and Chief Operations Officer will ascertain the facts and the extent of the
delay and will extend the time for delivery when the findings of fact justify such an
extension. The President and Chief Operations Officer’s determination will be final and
conclusive.

IPSC will be responsible for granting extensions of time as herein provided, but will not
otherwise be responsible in any manner or liable to any extent for damage directly or
indirectly suffered by Contractor as a result of any delay.

,Protests and Claims: If Contractor considers any demand of the President and Chief
Operations Officer to be outside of the requirements of the Contract, or considers any
amount of payment, or any record, ruling, or other act, omission, or determination by the
President and Chief Operations Officer to be unreasonable, Contractor shall promptly
deliver to the President and Chief Operations Officer a written statement of the protest
and of the amount of compensation or nature of accommodation, if any, claimed.

Upon written request by the President and Chief Operations Officer, Contractor shall
provide access to all records containing any evidence relating to the protest or claim.

Upon review of the protest, claim, and evidence, the President and Chief Operations
Officer will promptly advise Contractor in writing of the final decision which will be
binding on all parties.

The requirements of this Article shall be in addition to, and shall not be construed as,
waiving claims provisions of the Statutes of the state of Utah. Contractor is deemed to
have waived and does waive all claims for extensions of time and for compensation in
addition to the Contract price except for protests and claims made and determined in
accordance with this Article.

,Limitation of Liability; Responsible Party: It is understood and agreed that IPA shall be
the sole party or person liable= to Contractor for payments under or pursuant to the
Contract, and for any breaches, defaults, or for any torts in the performance of or in
relation to the Contract by IPA, IPSC, or the Operating Agent, or any officers, agents, or
employees thereof. Contractor hereby expressly covenants and agrees that no suit
shall be brought by Contractor against IPSC, or the Operating Agent, or their, or IPA’s
officers, agents, or employees, or any of the purchasers of power from IPA, but that all
rights or remedies that Contractor may have or that may arise under or in relation to the
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DIVISION E1 GENERAL CONDITIONS

Contract shall be asserted by Contractor solely against IPA. Without limiting the
foregoing provisions of this Article, Contractor shall have no right against any of the
foregoing (including IPA) to assert or recover, in contract or in tort, damages or losses in
the nature of consequential damages, incidental damages, or punitive or exemplary
damages.

Contractor’s liability to IPSC under the Agreement or under any cause of action relating
to the Agreement, whether based on contract, warranty, tort (including negligence),
strict liability, indemnity or otherwise, will not exceed the total Contract Pdce for the
Goods and Services.

Contractor will not be liable to IPSC under the Agreement or under any cause of action
relating to the subject matter of the Agreement, whether based on contract, warranty,
tort (including negligence), stdct liability, indemnity or otherwise, for loss of profits or
revenue or business opportunity, loss by reason of shutdown of your facilities or inability
to operate your facilities at full capacity, cost of obtaining other means for performing the
function of the Goods as opposed to the replacement or repair of the Goods
themselves, claims of your customers or incidental or consequential damages of any
nature.

14.

Contractor will not be liable to IPSC for any loss or damage relating to any portion or
component of the Goods or Services which IPSC sustains after the expiration of the
Warranty Period pertaining to such portion or component of the Goods or Services.

IPSC will have waived its right to sue Contractor at law or equity under the Agreement or
under any cause of action relating to the subject matter of the Agreement unless IPSC
commences it suit within one (1) year from the date on which IPSC discovers it has
sustained the loss or damage which is the subject of its suit.

Independent Contractor: Contractor shall perform all Work as an independent
contractor in the pursuit of its independent calling. Contractor is not an employee,
agent, joint venturer, partner, or other representative of IPA, IPSC, or the Operating
Agent and shall be under the control of IPSC only to provide the Work requested and
not as to the means or manner by which the Work is to be accomplished. Contractor
has no authority to act for, bind, or legally commit IPA, IPSC, or the Operating Agent in
any way.

15. Dru.(;I Policy: Contractor shall submit a current copy of its drug policy for review. IPP
facilities are a drug free and zero tolerance workplace. Contractor’s employees and its
subcontractors’ employees, who are to perform Work or otherwise be at the IPP
facilities, shall participate in a drug testing program prior to arrival, and at any additional
time(s) during the Contract as IPSC may request.
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GENERAL CONDITIONS

16. .Security and Safety Compliance: Contractor and its employees, agents,
representatives, andlor subcontractors, while performing Work on IPP premises, or who
are otherwise on IPP premises, shall fully comply with all security, fire prevention, and
safety rules and procedures i,n force at IPP. IPSC has the right (but not duty) to make
periodic and random inspections of the persons, and of their respective property, upon
entering, at any time while on, and when departing any IPP facility. Such persons
subject to inspection include Contractor, any subcontractor, and their respective
employees, agents, and representatives. Property subject to inspection includes, but is
not limited to, vehicles, clothing, toolboxes, lunch boxes, any other carrying case, tools
or equipment, and anything contained therein. If violations are noted, the violations will
be reported to Contractor’s on-site supervisor and the Contract Administrator for
appropriate action.

All Contractor’s employees will be given security identification badges by IPSC’s
Security Contractor and those badges shall be displayed each day to allow admittance
on IPP premises. Contractor’s employees who do not have secudty identification
badges in their possession, will not be allowed on site unless signed in by the Contract
Administrator. All security identification badges shall be returned to IPSC’s Security
Contractor when the employee terminates their work on IPP premises. All Contractor’s
vehicles will also receive parking stickers from the Security Contractor allowing entrance
on IPP premises. Temporary badges and parking stickers are available for intermittent
Contractor employees and vehicles.

Contractor shall have access on IPP premises between the hours of 7:00 am to 7:00 pm
Monday through Friday. Access may be allowed on weekends or at other times with the
approval of the Contract Administrator.

Contractor will be directed to specified areas for parking vehicles and equipment by the
Contract Administrator. Certain areas of IPP premises are restricted to IPSC vehicles
only. Exceptions to the parking restriction will be made on an as needed basis through
Contractor’s respective Contract Administrator. Contractor shall make its employees,
agents, representatives, and/or subcontractors aware of all areas that are subject to
restricted parking.

Contractor agrees, warrants, and represents that: (a) it is familiar with the risks of injury
associated with the Work and otherwise being on IPP premises, (b) has reviewed the
Work to be performed, (c) has inspected IPP Work site with an IPSC representative,
and (d) has determined that no unusual or peculiar risk of harm exists with regard to the
Work to be performed on IPP premises. Contractor further agrees that it shall, at all
times, provide on IPP premises, a competent supervisor(s) familiar with IPSC’s and the
industry’s safety standards to ensure compliance with all federal, state, and local
regulations pertaining to safety (including, but not limited to, Federal and State OSHA,
as said regulations relate to the Work to be performed under the Contract). Although

E1-8

i
IP7 034204



I
I
I
!
I
I
I
i
I

DIVISION E1

Spec. 45615

GENERAL CONDITIONS

17.

IPSC assumes no responsibi:lity to oversee or supervise the Work, IPSC reserves the
right to review safety programs and practices and to make recommendations to
Contractor. No such review or recommendation by IPSC shall impose any liability or
responsibility on IPSC, or relieve Contractor from providing a safe working environment
and complying with all legal requirements.

Contractor shall comply with tPSC’s safety and equipment requirements prior to starting
the Work. Worker protective, clothing, which includes, but is not limited to, hardhats,
safety glasses, safety shoes,, gloves, respirators, earplugs, safety harnesses, and face
shields shall be provided by Contractor.

Prior to starting the Work, all of Contractor’s personnel shall attend a safety orientation
taught by a representative of IPSC. At Contractor’s option and subject to IPSC
approval, a supervisor of Contractor may attend the orientation taught by IPSC, and
then present the orientation to the remainder of Contractor’s personnel. In that case, a
roll shall be provided to IPSC which lists each person who received the orientation and
the date it was received.

Nonexclusive: This is a nonexclusive Contract. IPSC reserves the right to obtain
services, materials, equipment, or other work from other vendors or suppliers.

i

i

i
i

E1-9

i
IP7 034205



I
I
I
I
I
I
I
i
I
I
I
I
I
I
I
I

PART E - DIVISION E2

Spec. 45615

ADDITIONAL GENERAL CONDITIONS

.G. uara.ntee: Contractor guarantees and warrants for a minimum period of one (1) year
after delivery, and for such longer period as may be specified by the applicable statute
of limitations, that all materials, services, equipment, and other Work furnished are free
from defects and otherwise conform to the terms of the Contract, including, but not
limited to, the Adicle entitled Materials and Work in Part E, Division E1 General
Conditions.                                               ’

Contractor shaJl repair or replace, as IPSC may direct, all defective materials, services,
equipment, or other Work. Such repair or replacement shall be F.O,B. at such
destination as IPSC may direct (contract delivery point, point of installation, point of
consumption, etc.). IPSC’s right to demand repair or replacement is in addition to any
other remedies that may be available for breach of the foregoing guarantee and
warranty. IPSC will provide work area, utilities, and access and egress to enable
Contractor to perform its obligation under this Article 1.

Contractor shall, for the protection and benefit of IPA, IPSC, and LADWP, obtain
guarantees conforming to the foregoing two (2) paragraphs from each of its vendors
and subcontractors with respect to materials, services, equipment, or other portions of
the Work. Such guarantees from vendors and subcontractors shall be in addition to,
and not in lieu of, Contractor’s own guarantees. Contractor will have no obligations to
IPSC under Article 1 fo~: losses caused by: (a) IPSC failure to operate or maintain the
Goods in accordance with generally approved industry practice; or (b) IPSC failure to
operate or maintain the Goods in accordance with instructions from Contractor; or (c)
IPSC failure to give Contractor written notice within a reasonable time, not to exceed
thirty (30) days of IPSC’s discovery of a specifically identifiable defect; or (d) the Goods
or any component of the Goods having been altered, repaired, or fabricated by
someone other than Contractor; or (e) the Goods having been installed by someone
other than Contractor, and the installation is not done in accordance with Contractor’s
instructions; or (f) corrosion, erosion, fouling and/or plugging of the Goods, or a fire or
explosion relating to such corrosion, erosion, fouling, or plugging.

Contractor warrants to IPSC that at delivery, the Goods will be free of any liens or
encumbrances. If there are any such liens or encumbrances, Contractor will cause
them to be discharged promptly after IPSC has notified Contractor of their existence.

Contractor warrants to IPSC that the Services, if any, will be performed in a good and
workmanlike manner. If within the Warranty Period, IPSC discovers that any portion of
the Services was not performed in a good workmanlike manner, IPSC must give
Contractor notice within a reasonable time, not to exceed thirty (30) days of IPSC’s
discovery and Contractor will perform again that portion of the Services.

E2-1
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Contractor makes no guaranty or warranty of the performance of the Goods except as
may be expressly set forth as a Performance Guarantee elsewhere in the Agreement.
Any other data and information pertaining to performance of the Goods, whether stated
in the Agreement or elsewhere, are for purposes of illustration or estimate only, and are
not guaranteed.

THE EXPRESS WARRANTIES CONTRACTOR MAKES TO IPSC IN THIS ARTICLE 1
ARE THE ONLY WARRANTIES OR GUARANTEES CONTRACTOR WILL MAKE.
THERE ARE NO OTHER WARRANTIES OR GUARANTEES, WHETHER
STATUTORY, ORAL, WRITTEN, EXPRESS, OR IMPLIED. IN PARTICULAR, THERE
ARE NO IMPLIED WARRANTIES OF MERCHANTABILITY OR FITNESS FOR A
PARTICULAR PURPOSE. THERE ARE NO STATUTORY, ORAL, OR IMPLIED
CONDITIONS.

So long as Contractor actually fulfills its promised remedies of repair and/or
replacement, the remedies Contractor provided to IPSC in this Guarantee Article 1 are
the only remedies IPSC will have in the event of a breach of warranty.

Payment: Payments under the Contract will be per the following schedules:

Payment
1

2

3

4

5

Total:

PAYMENT SCHEDULE - UNIT 2

Payment

$262,660

$525,320

$195,220

$ 53,700

$276,400

$1,313,300

;;Due Upon Submittal of !ns.tallation Drawings

,Due Upon Receipt of Raw Materials

Invoiced Upon Final Shipment of Unit 2 Hardware

Invoiced Upon Completion of Installation

.Due on July 1, 2004

Payment
1

2

3

4

PAYMENT SCHEDULE - UNIT 1

Payment

$269,940

$539,880

$404,910

$134,970

Total: $1 349 700

Due Upon Release to Shop

Due Upon Receipt of Raw Materials

Invoiced Upon Final Shipment of Unit 1 Hardware

Due Sixty (60) Days After Completion of
Installation

I                                               E2-2
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ADDITIONAL GENERAL CONDITIONS

Work Slips and Invoices: Invoices shall be submitted in duplicate to Accounts Payable,
Intermountain Power Service’Corporation, 850 West Brush Wellman Road, Delta, Utah
84624-9546. All letters pertaining to invoices shall be addressed to the foregoing
address.

IPSC may direct the form of invoice to be used. All invoices shall show the Contract
number, release number, or Other identification of each delivery covered by the invoice.
In all cases, the amount of the applicable sales tax or use tax shall be separately stated
on the invoice.

Re,qulations, Permits, Licenses, and Warrant.~: Contractor shall comply with all
applicable federal, state, and local regulations including, but not limited to, Federal and
State OSHA, as said regulations relate to the Contract, Contractor’s performance, or
Contractor’s trade. In addition, Contractor shall ensure that all permits, licenses, and
warrants relating to the Contract, Contractor’s performance, and Contractor’s trade be
acquired.

Letters to IPSC: All inquiries relating to these Specifications prior to Award of Contract
shall be addressed to the Buyer.

After Award of Contract, all letters pertaining to performance of the Contract (other than
invoice) shall be addressed as follows:

Mr. George W. Cross
President and Chief Operations Officer
Intermountain Power Service Corporation
850 West Brush Wellman Road
Delta, UT 84624-9546

Attention: Bret Kent
Contract Administrator

Regarding: Contract,04-45615

I
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Spec. 45615

PART F - DIVISION F1

DETAILED SPECIFICATIONS - SPECIAL CONDITION-~

.General: Under the terms of the Contract, Contractor shall furnish and deliver Material
and Technical Support for Secondary Air Preheater Element Replacement
Hardware ordered by IPSC beginning with date stated in the first introductory paragraph
of the Contract Agreement, and expiring upon the conclusion of two (2) years thereafter,
(hereinafter called the Contractual Period).

Printed Documents: All printed documents, including drawings and instruction books, if
applicable, shall be in the English language. All units of measurement shall be in the
English foot-pound-second system.

Delivery Arran,qement~: After award of the Contract and prior to delivery or other
performance of any Work, Contractor shall become familiar with the unloading facilities
at the delivery point(s) set forth in the Proposal Schedule, either by personal inspection
or by contacting the Contract Administrator, (435) 864-4414.

Option to Renew: IPSC has the right and option at any time during the original term of
the Contractual Period to renew the Contract for a period of one (1) year from the date
of scheduled expiration of the: original term of the Contractual Period.

In the event that said option is exercised by IPSC, it will be exercised by the issuance
and delivery to Contractor of a written order therefor by the Buyer or his duly authorized
representative. The Contract executed for the original Contract period shall remain in
full force and effect for any such extended or option period, at the same prices and
under the same terms and conditions for such extended or option pedod.

Indemnity Clause: To the extent of its negligence or other legal fault, Contractor
undertakes and agrees to indemnify, hold harmless, and at the option of the IPA, defend
IPA, IPSC, LADWP, and any and all of their boards, officers, agents, representatives,
employees, assigns, and successors in interest from and against any and all suits and
causes of action, claims, charges, costs, damages, demands, expenses (including, but
not limited to, reasonable attorneys’ fees and cost of litigation), judgments, civil fines
and penalties, liabilities or losses of any kind or nature, including, but not limited to,
violations of regulatory law, breach of contract, death, bodily injury or personal injury to
any person, including Contractor’s employees and agents, or damage or destruction to
any property of either party hereto, or of third persons, arising in any manner by reason
of or incident to the performance of the Contract on the part of Contractor, or
Contractor’s officers, agents, employees, or subcontractors of any tier, except as may
be caused by the sole negligence of IPA, IPSC, LADWP, or their boards, officers,
agents, representatives, or employees.

Insurance Requirements: Prior to the start of the Work, but not later than thirty (30)
calendar days after date of Award of Contract, Contractor shall furnish IPSC evidence of
coverage from insurers acceptable to IPSC and in a form acceptable to the IPSC’s
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Insurance Analyst. Such insurance shall be maintained by Contractor and at
Contractor’s sole cost and expense.

The insurance shall not limit or qualify the liabilities and obligations of Contractor
assumed under the Contract. IPA, IPSC, or LADWP shall not, by reason of any of their
inclusion under these policies or otherwise, incur liability to the insurance carrier for
payment of the premium for these policies.

Any insurance carried by IPA, IPSC, or LADWP which may be applicable is and shall be
deemed excess insurance, and Contractor’s insurance is and shall be primary for all
purposes despite any provision in Contractor’s policies to the contrary.

Should any portion of the required insurance be on a "Claims Made" policy, Contractor
shall, prior to the policy expiration date following completion of the Work, provide
evidence that the "Claims Made" policy has been renewed or replaced with the same
limits and terms and conditions of the expiring policy at least for the Contract under
which the Work was performed. Contractor shall provide the following insurance:

Workers’ Compensati0n/Employer’s Liability: Workers’ Compensation Insurance
covering all of ContraCtor’s employees in accordance with the laws of all states in
which the Work is to be performed and including Employer’s Liability Insurance,
and as appropriate, Broad Form All States Endorsement, Voluntary
Compensation, Longs’horemen’s and Harbor Workers’ Compensation, Jones ACt,
and Outer-Continental Shelf coverages. The limit for Employer’s Liability
coverage shall be not .less than $1 million each accident and shall be a separate
policy if not included with Workers’ Compensation coverage. Evidence of such
insurance shall be an endorsement to the policy providing for thirty (30) calendar
days prior wdtten notice of cancellation or nonrenewal of a continuous policy to
IPSC, by receipted delivery, and a Waiver of Subrogation in favor of IPA, IPSC,
and LADWP, their officers, agents, and employees. Workers’
Compensation/Employer’s Liability exposure may be self-insured provided that
IPSC is furnished with a copy of the certificate issued by the state authorizing
Contractor to self-insure. Contractor shall notify IPSC, by receipted delivery, as
soon as possible of the state withdrawing authority to self-insure.

Commercial General Liability: Commercial General Liability with Blanket
Contractual Liability, Products and Completed Operations, Broad Form Property
Damage, Premises and Operations, Independent Contractors, and Personal
Injury coverages included. Such insurance shall provide coverage for total limits
actually arranged by Contractor, but not less than $2 million Combined Single
Limit and be specific for the Contract. Should the policy have an aggregate limit,
such aggregate limits should not be less than $4 million. Umbrella or Excess
Liability coverages may be used to supplement primary coverages to meet the
required limits. Evidence of such coverages shall be on IPSC’s Additional
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Insured Endorsement Form or on an endorsement of the policy acceptable to
IPSC and provide for the following:

(1) To include IPA, IPSC, LADWP, and their officers, agents, and employees
as additional insured with the Named Insured for the activities and
operations under and in connection with the Contract.

(2) That the insurance is pdmary and not contributing with any other
insurance maintained by IPA, IPSC, or LADWP.

(3) A Severability-of-lnterest or Cross-Liability Clause such as: "The policy
to which this endorsement is attached shall apply separately to each
insured against whom a claim is made or suit is brought, except with
respect to the limits of the company°s liability."

(4) That the policy shall not be subject to cancellation, change in coverage,
reduction of limits or nonrenewal of a continuous policy, except after
written notice to IPSC, by receipted delivery, no less than thirty (30)
calendar days prior to the effective date thereof.

(5) A description of the coverages included under the policy.

Commercial Automobile Liability: Commercial Automobile Liability covering the
use of owned, nonowned, hired, and leased vehicles for total limits actually
arranged by Contractor, but not less than $1 million Combined Single Limit.
Such insurance shall include Contractual Liability coverage. The method of
providing evidence of insurance and requirements for additional insureds,
pdmary insurance, notice of cancellation, and Severability-of-lnterest shall be the
same as required in the Commercial General Liability Section of terms and
conditions.

Professional Liability: Professional Liability Insurance with Contractual Liability
coverage included, covering Contractor’s liability arising from errors and
omissions made directly or indirectly during the execution and performance of
the Contract and shall .provide coverage of $5 million Combined Single Limit.
Evidence of such insurance shall be in the form of a special endorsement of
insurance and shall include a Waiver of Subrogation against IPA, IPSC, and
LADWP, their officers, agents, and employees.

The policy shall not be subject to cancellation, change in coverage, reduction of
limits, or nonrenewal of a continuous policy, except after written notice to IPSC,
by receipted delivery, not less than thirty (30) calendar days prior to the effective
date thereof.

i
i
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SPECIAL CONDITIONS

(1) Failure to maintain and provide acceptable evidence of any of the
required insurance for the required pedod of coverage shall constitute a
major breach of Contract, upon which IPSC may immediately terminate
or suspend the Contract. In addition or in the altemative, IPSC has the
right (but not duty) to procure such insurance and: (a) to deduct the cost
thereof from any monies due Contractor under the Contract or otherwise,
and/or (b) to charge and collect the cost thereof from Contractor, payable
upon demand~ Such claim, deduction, or charge shall include an
administrative fee of 2 percent of the cost of procuring said insurance.
Said insurance may be procured and maintained in the name of
Contractor, IPA, IPSC, LADWP, and/or any combination thereof, as
pdmary and/or secondary insured, all as IPSC may from time to time
elect.

(2) Contractor shall be responsible for all subcontractors’ compliance with
these insurance requirements. The foregoing remedies in subarticle (1)
shall be available to IPSC against Contractor for any failure by any
subcontractor to maintain and provide the required insurance.

~: All shipments of hazardous materials under the Contract or in
connection herewith shall be handled in accordance with current United States
Department of Transportation regulations and all other applicable federal, state, and
local laws and regulations.

Material Safety Data Sheets: Contractor shall furnish IPSC with a Material Safety Data
Sheet (MSDS) for all hazardous materials furnished under the Contract, used, stored, or
transported on or near IPP premises in connection with the Contract. The MSDS shall
be furnished to IPSC on, or prior to, the date of the first delivery, use, storage, or
transportation of the materials or equipment. If these Specifications require that
Contractor furnish instruction books, the MSDS shall also be included in such books.

Contract Termination:

For Convenience or Security: IPSC reserves the right, by giving twenty (20)
calendar days prior written notice (or such longer notice as IPSC may select) to
Contractor, to terminate the whole or any part of the Contract at IPSC’s
convenience, whether or not Contractor is in default. IPSC also reserves the
right to terminate the Contract, effective immediately upon notice, for purposes
of security or safety oflPP facilities, persons who work at IPP facilities, or the
public. In the event of.termination for convenience, security, or safety, IPA will
pay Contractor reasonable and proper direct costs of termination overhead and
reasonable profit on portion of work completed, (if, however, Contractor’s
Proposal includes cancellation charges, payment for termination costs shall not
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exceed the cancellation charges set forth therein). Contractor shall, after
consultation with IPSC, take all reasonable steps to minimize the costs related to
termination. Contractor shall provide IPSC with an accounting of costs claimed,
including adequate supporting information and documentation and IPSC may, at
its expense, audit the. claimed costs and supporting information and
documentation.

10. ,

11.

bo For Breach: IPSC may terminate the whole or any part of the Contract effective
immediately upon notice, in the event Contractor is in material default, and
without right on the part of Contractor to claim any termination costs. This right
to terminate is in addition to, and not in lieu of, any other remedy provided in the
Contract or otherwise provided by law or equity.

Co Limitation of Liability: In no event shall termination of this Contract, or any
portion thereof, whether for convenience, security, safety, breach, or otherwise,
constitute the basis for or result in any claim by Contractor for consequential or
incidental damages (including loss of anticipated profits or other economic
damages) or punitive .damages, and Contractor hereby releases IPA, IPSC, and
LADWP, and their officers, directors, employees, agents, and representatives,
from any and all such claims or liability.

Suspension of Work: IPSC reserves the right to suspend and reinstate execution of the
whole or any part of the Contract and the Work without invalidating the provisions of the
Contract. In the event the Work is suspended, Contractor will be reimbursed for actual
direct unavoidable costs that it reasonably incurs as a result of the suspension. Claims
for such cost reimbursement shall be submitted by invoice. Contractor shall use all
reasonable means to minimize such costs, and shall allow IPSC to audit costs claimed.
Contractor shall, upon request by IPSC, provide a projection of costs it anticipates to
incur during any suspension, .or continuation of suspension, contemplated by IPSC. In
no event shall suspension constitute the basis for, or result in, any claim for
consequential or incidental damages (including loss of anticipated profits or other
economic damages) or punitive damages, and Contractor hereby releases IPA, IPSC,
and LADWP, and their officers, directors, employees, agents, and representatives, from
any and all such claims or liability.

No Waiver: No breach, noncompliance, or other failure to perform (collectively "breach")
by Contractor, or any subcontractor, or of any Work shall be deemed waived unless
expressly waived in writing by the President and Chief Operations Officer. No waiver by
IPSC of any one breach shallbe deemed to waive any other prior, concurrent, or
subsequent breach. No exercise, or failure to exercise, or delay in exercising any
particular remedy by IPSC shall be deemed a waiver or preclude IPSC from
subsequently invoking that remedy for that breach or any other breach. All remedies
granted to IPSC in the Contract, or by law or equity, are cumulative and may be
exercised in any combination .or order.
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DETAILED SPECIFICATIONS - DETAILED REQUIREMENTS

Quantity: IPSC agrees to purchase during the Contractual Period the following
Materials and Technical Services:

MATERIALS

Cold-End Stay Plate Extensions with
Basket Support Bars:

Basket Sealing Frames:

Cold-End Basketed Heating, Elements,
with Type DL7~ 20 Gauge Low Alloy
Steel with Liners:

Hot-End Basketed Heating Elements,
with Type DL7~ 22 Gauge Low Alloy
Steel with Liners:

Radial, Ee-zee ~ Bypass, Axial and
Post Seals with Holding Strips and
Fasteners:

Total of One Hundred Forty-Four (144)
Extensions per Air Preheater Rotor

Total of One Hundred Sixty-Eight (168)
Frames per Air Preheater

Total of Three Hundred Thirty-Six (336)
Baskets per Layer/Air Preheater

Total of Three Hundred Thirty-Six (336)
Baskets per Layer/Air Preheater

Complete Set

SERVICES

Engineer’s Evaluation of Materials Offered to Verify Existing Bearing Loads,
Drives, and Air Preheater Structure is Adequate for the Proposed Arrangement

Field Installation Drawings and Instructions

Estimated Man-Hours to Complete Installation

Seal Setting Data for New Heating Elements

Thermal and Pressure Drop Guarantee for New Heating Elements

Manufacturing Schedule

Estimated Shipping Weights and Sizes

All-Inclusive On-Site Technical Service Support

Liquidated Dama,qes: IPSC shall be compensated by Contractor for substandard
execution of delivery and hardware performance in accordance with the following
provisions:
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ao If Contractor fails to meet the mutually agreed to delivery schedule as requested
in Part F, Division F3, Article 10, Manufacturing Schedule, subarticle i, for each
respective outage, Contractor shall pay all costs associated with mobilization and
demobilization incurred by the installation Contractor plus a boiler performance
liquidated damages amount of $50,000, representing a small fraction of the
monies lost by IPSC. This liquidated damages associated with delivery will only
apply if there is an adverse impact on the overall project schedule.

If the heat transfer surface is installed in accordance with the plans and these
Specifications and under direct supervision of a Technical Services
representative provided by Contractor, and if the conditions (or a set of
conditions adjusted and normalized for actual operating parameters) supplied by
Contractor in Appendix A are not met, the liability shall be limited to, at
Contractor’s option, the necessary repairs, replacements, or modifications to
permit such performance, or in lieu thereof, Contractor may pay IPSC as
liquidated damages in full satisfaction of the failure to meet the performance
guarantee, an amount equal to the lessor of $5,000 per °F, above the
guaranteed exit gas temperature plus tolerance, plus 1 percent of the purchase
price of the heating elements for each full inch water gauge that the air or gas
side pressure drops are above the guarantee value, up to 10 percent of the
purchase price of the heating element, excluding freight.

To establish non-compliance with this guarantee, IPSC will, at its expense, and
using plant equipment, conduct testing procedures in compliance with the Air
Preheater Test Code, ASME PTC-4.3, within sixty (60) days after initial
operation. Contractor shall supply, at Contractor’s expense, a representative to
witness and validate the testing procedures and results. If a representative is
not supplied, Contractor shall be responsible for all costs associated with
validating the results as provided by IPSC.

The provisions set forth in this Division supercede any and all performance
guarantees, limitations of remedies, and limitations of warranties or performance,
that may purportedly be stated in Contractor’s Proposal.

I
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PART F - DIVISION F3

Spec. 4561_._._~5

DETAILED SPECIFICATIONS - TECHNICAL RECtUIREMENT~

General: These Specifications provide technical information required to supply
materials and technical services associated with modifications to the Secondary Air
Preheaters for a period of two (2) years to cover both Unit 1 and Unit 2 scheduled
outages as listed in Article 3, Overall Schedule, of this Division.

Unit Description: IGS consists of two (2) sister units each operating two (2)
33-1/2-VI-64 parallel Ljungstrom/CE Secondary Air Preheaters and two (2) 24-1/2-VI-44
parallel Ljungstrom/CE Pdmary Air Preheaters. The two (2) units have experienced
several uprates from the original full load output of 840 MWg. The current full load
design rating of each is 950 MWg. IGS elevation is 4,700 feet above sea level.

Only the Secondary Air Preheaters will be modified with these Specifications.

The existing Secondary Air Preheaters consist of a three (3) layer design as follows:

EXISTING SECONDARY AIR PREHEATERS DESIGN

Hot-End Layer:

Hot Intermediate Layer:

Cold-End Layer:

#22 Gauge, ’DL’, 36" Depth, Low AIIoy/CR

#22 Gauge, ’DL’, 16" Depth, Low AIIoy/CR

#18 Gauge, ’NF-6’, 12" Depth, Low AIIoylCR

The existing drive train consists of a General Electric, 75 horsepower, frame 365-T
motor coupled to a Philadelphia Gear 10 AP - 132:1.1 speed reducer. The fluid coupling
provided and installed as original equipment at the motorlspeed reducer interface is no
longer in service. The speed reducers have been retrofitted since original installation
with pump driven, oil cooler assemblies. The motors are connected to the speed
reducer with conventional spider couplings.

The support bearing consists of a Kingsbury, series 1450 thrust bearing and a
SKF No. 23244 CJ/C3/W33 radial beadng. The guide bearing consists of a
SKF No. 23192 radial bearing. The guide bearing lubrication circuits have also been
modified for enhanced oil cooling.

Overall Schedule: The overall planned Scope of Work for modifications to the
Secondary Air Preheaters shall begin February 28, 2004 through March 29, 2004 during
the scheduled outage of Unit 2. The same Work shall be completed on the Secondary
Air Preheaters during the scheduled outage of Unit 1, currently scheduled to begin
March 5, 2005 through April 4, 2005. The overall schedule for the Work is tentative
and is subject to change based on each Unit’s availability requirements. Contractor
must conform its performance, to the outage dates that IPSC ultimately schedules, so
long as Contractor is given twenty (20) calendar days advance notice of the final
selected outage dates.

F3-1
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DIVISION F3

Spec. 4561_.~5

TECHNICAL REQUIREMENTS

o Contractor’s Scope of Work: This Article defines the Work to be completed by
Contractor within these Specifications. Contractor’s Scope of Work shall include design,
manufacture, and delivery of inew, high-efficiency, secondary air preheaters rotor
hardware for ensuring optimal thermal and air/gas differential performance and reliability
as follows:

b°

e°

fo

g°

ho

Latest technology secondary air preheaters basket supports, stay plates
extensions, and elements as required (four (4) air preheaters total).

Basket sealing frames.

Special tools required for maintenance or adjustment of the new rotor hardware.

Five (5) complete sets of latest design air preheater rotor seals (two (2) per unit
plus one (1) spare set). Seal sets to include all seals needed for complete
rebuild of the air preheater, including, but not limited to, radial, circumferential,
bypass seals, and all i,nstallation hardware as required.

Rotor seal clearance gauge assemblies sufficient for external indication of both
the sector plate mid-span and outer tip on the hot-end sector plates and the
outer tip only on the cold-end sector plates on all four (4) secondary air
preheaters (total of twenty-four (24) seal clearance gauge assemblies).

Engineering services including verification of acceptable bearing loads,
mechanical drives, and structure.

Technical direction services for ensuring accurate and efficient installation of the
new air preheater hardware, including, but not limited to, technical support for
the Project Engineer in providing direction to the selected installation Contractor
through all phases of the project Scope of Work.

Field Service Engineering for on-site direction during installation of the
secondary air preheater modifications as listed in Article 6, Field Service
Engineering, of this Division. Field Service Engineering shall include technical
direction to both IPSC and the installation Contractor during mobilization/staging,
installation, startup, and testing of the air preheaters in service.

On-site training for Operations/Maintenance/Engineering personnel regarding air
preheater performance parameters, recommended maintenance practices, and
procedures and best operating practices for both the primary and secondary air
preheaters. Training agenda to be prepared based on three (3) separate
sessions of approximately 3-hours each over two (2) to three (3) days. Groups
of up to thirty (30) people will be invited to attend one (1) of the three (3) training
sessions. The training sessions shall be taught by the Field Engineer.

F3-2
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DIVISION F3

Spec. 4561..._~5

TECHNICAL REQUIREMENTS

Desian Conditions and PerfQrmance Crited=: The Project’s justification rests on both
performance and fan capacity recovery; therefore, all possible efforts shall be made to
identify and incorporate the most current and proven performance related technologies
listed below:

be

Air preheater elements shall be minimum 22 USS gauge. Deviation from this
requirement must be justified in Contractor’s Proposal.

All air preheater elements shall be reversible with no impact on air preheater
performance.

Co Contractor shall clearly identify all alloys used in the new rotor components
provided.

do Contractor shall provide procedures for ensuring that design dimensions,
clearances, and rotor alignment are maintained during installation.

The secondary air preheater ,internals shall be designed to eliminate failure of any
component due to erosion, oxidation/corrosion and structural failure for a minimum
period of twenty (20) years when operated within certain conditions.

Refer to Appendix 1 and 2 for additional information and fill in the operating parameters
for the following conditions:

SECONDARY AIR PREHEATER OPERATING CONDITIONS
FOR TWENTY (20) YEAR LIFE

Inlet Gas Temperature, °F

Inlet Air Temperature, °F

Gas Temperature Differential, °F

Air Temperature Differential, °F

Gas Velocity, Lbs/Hr

Air Velocity, Lbs/Hr

Inlet Pressure Differential (In Wg)

Outlet Pressure Differential (In Wg)

Minimum Maximum Design

F3-3
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o

SECONDARY AIR’PREHEATER OPERATING CONDITIONS
FOR TWENTY (20) YEAR LIFE

Hot-End Sootblowing Cycles at 150 Psi

Cold-End Sootblowing Cycles at 150 Psi

Minimum Maximum Design

Field Service Engineedn,~: Unless agreed to otherwise, in writing by IPSC, Mr. Harlan
Fennemore shall serve as the Field Service EngineerlOEM Technical Representative for
the secondary air preheater modifications. The Field Service Engineer shall arrive on
site no later than one (1) week prior to the respective outage scheduled start dates. The
Field Service Engineer shall be available in accordance with the planned outage shift
schedule, from one (1) week prior to the outage scheduled start date until at least one
(1) week following full-load operation of the respective unit. Total duration of on-site
stay shall be approximately six (6) weeks. The Field Service Engineer shall provide the
following services:

Technical direction to IPSC for disassembly, cleaning, inspection, repair, part
replacement, reassembly, sector plate assembly rotor alignment, balancing, etc.,
of the secondary air preheater components.

Assist IPSC with overhaul planning, schedule preparation, and schedule
updating both before and during the installation outage. Approximately twelve
(12) weeks prior to the outage, the Field Service Engineer shall travel to the IPP
Work site and participate in a finalization planning meeting for the installation
outage.

Be on site to receive and inspect all components as provided by Contractor to
ensure no damage occurred dudng shipping and all required components are on
site.

First outage only, conduct an on-site, off-line inspection of the Unit 2 Primary Air
Preheaters as early in the outage as possible without impacting the ongoing
Work on the Secondary Air Preheaters. Conduct a complete on-line inspection
of the Unit 1 Primary and Secondary Air Preheaters at some time during the Unit
2 outage.

Prepare and submit to IPSC a technical report which details the inspections,
repairs, and future maintenance and operating recommendations related to the
modifications completed and the status and condition of all air preheaters
inspected.

First outage only, prepare an agenda for an on-site air preheater training session
covering aspects of control, performance, and maintenance on the secondary
and primary air preheaters. Submit agenda to the Contract Administrator. The

F3-4
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Spec. 45615

DIVISION F3 TECHNICAL REQUIREMENTS

Field Engineer shall participate in three (3) separate 3-hour training sessions
held on site.

Additional support and coordination as required to ensure a smooth installation
and startup.

IPSC Provided Services: IPSC shall provide the following services at the designated
location for use within the Contractor’s trailer:

IPSC PROVIDED SERVICES

A Single Telephone Line o Contractor shall arrange with Telephone Company
for Service

A Single Fax Line - Contractor shall arrange with Telephone Company for
Service

120 VAC Power for Trailer Lighting and Heating

Operating Experience: IGS consistently operates with net capacity factors in excess of
90 percent, and net output in excess of 95 percent. With the current three (3) layer
design secondary air preheaters, IPSC Operations has often thought it necessary to
complete up to four (4) blowing sequences every 24-hours. Normal air preheater
cleaning requirements have averaged approximately two (2) blowing sequences every
24-hours.

Maintenance History and Provisions: Modifications to the secondary air preheaters have
been performed by IPSC personnel under the direction of an authorized Field Service
Engineer. In addition to normal maintenance, the secondary air preheaters have
received the following modifications:

10.

MODIFICATIONS

Tilting Sector Plate

Guide Bearing Seal

Auxiliary Gear Box Oil Cooling Skid

Electric Ddve Hydraulic Coupling Removal

Sector Plate Digital Position Control System Upgrade

Details of the above modifications will be provided upon written request from Contractor.

Manufacturing Schedule: Within four (4) weeks of Award of Contract, Contractor shall
submit a detailed schedule showing all facets of procurement, fabrication, and delivery

I F3-5
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DIVISION F3

Spec. 45615

TECHNICAL REQUIREMENTS

11.

12.

of the secondary air preheater upgrade and associated components. The schedule
shall include the following:

ao Order placement for material stock for each major component.

Expected delivery to manufacturing facilities of stock for each major component.

Verification of fabrication dimensions.

d.    Component fabrication.

e. Component assembly.

Final assembly dimensional verification at manufacturing facility.

Preparations for shipping.

h. All materials and components shipped from fabrication facility.

All materials and components delivered to IPP Work site no later than
February 21 for the 2004 outage and February 1 for the 2005 outage.

Updated manufacturing progress reports shall be prepared and submitted in writing to
IPSC on a monthly basis starting the first month after Award of Contract and continuing
up to the date of final inspection and shipment.

Air Preheater Performance Testing: IPSC will, at its expense, and using plant
equipment, carry out a secondary air preheater performance verification test for
verification of bid design performance parameters. The test shall be completed within
sixty (60) calendar days after the unit is on-line and stable. Air preheater performance
testing will be based on the latest edition of the accepted standard for air preheater
performance testing ASME PTC-4.3.

Contract Document Submittals: As-built or updated drawing revisions shall be prepared
and submitted following installation of each unit’s respective secondary air preheater
modifications. During the course of fabrication and installation of the secondary air
preheater modification hardware, Contractor shall submit, at a minimum, the following
information in accordance with the monthly updated manufacturing schedules and
reports outlined in Article 10, Manufacturing Schedule, of this Division.

i
i
I
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NO,

1.

2.

3.

4.

5.

6.

7.

8.

SCHEDULE OF SUBMITTALS

Item

Completely Fill Out Part F, Division F3, Article 5,
Design Conditions and Performance Criteria

Provide a List of All Recommended Requirements
for ASME PTC-4.3 Section 3.01, Specifically
Showing Recommended Tolerances for
Acceptance Testing as per ASME PTC-4.3
Section 3.01.12 and 3.03, Including Allowable
Measurement, Calibration, and Final Result
Errors

In Addition, Define Recommended Conditions for
Inlet Air Steady State for Commencement of
Acceptance Tests and Parameter That Define a
Failed Test per ASME PTC-4.3 Section 3.10

Bill of Materials Including Materials Used, Method
of Manufacturing, and. Manufacturing Agent

Air Preheater Differential and Thermal
Performance Curves I~ncluding:

Load Versus Pressure Drop Curves

Load Versus Air Outlet Temperature Curves

Load Versus Gas ’Outlet Temperature Curves

Load Versus Air Preheater Leakage Curves

Manufacturing Progress Reports as Detailed
Above

Assembly Drawings

Modification Details to Any Existing Air Preheater
Components, Including Clearances

Rotor Design Seal Clearance Drawings

Time of Submittal

Six (6) Weeks After
Contract Award

To Be Mutually Agreed
To By Contractor and
IPSC Prior to Testing

Six (6) Weeks After
Contract Award

Six (6) Weeks After
Contract Award

Monthly - After
Contract Award

Six (6) Weeks After
Contract Award

Six (6) Weeks After
Contract Award

Twelve (12) Weeks
Prior to Outage

I
I
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DIVISION F3

Spec. 4561_._..._~5

TECHNICAL REQUIREMENTS

13.

SCHEDULE OF SUBMITTALS

Item

Rotor Alignment Drawings

10. Component and Assembly Rigging Plan Including
Accurate Weight of Each Lift

11. Air Preheater Material Mill Certificates

12. As-Built Drawings and Owners Manuals

Time of Submittal

Twelve (12) Weeks
Prior to Outage

Twelve (12) Weeks
Prior to Outage

Twelve (12) Weeks
Prior to Outage

Two (2) Weeks After
Shipment

Where final revisions of the above documents are not readily reproducible by IPSC,
Contractor shall provide ten (10) copies upon request.

ShiDDina: All components and assemblies shall be packaged, coated, supported, and
secured to prevent corrosion, damage, or deformation during shipping. Any damage
sustained prior to delivery to IGS shall be judiciously corrected by and to the account of
Contractor.

I
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Please provide the following information and return with Proposal. Contractor shall base its
calculations on provided information .and the ultimate analysis of fuel provided in Appendix 2.

OPERATING CONDITIONS (PER TWO (2) AIR PREHEATERS)

Air Entering

Air Entering Temperature

Gas Entering

Gas Entering Temperature

Job Site Elevation

Air Side dP

Air Leaving Temperature

Gas Site dP

Gas Leaving Temperature

6,104,104

67

7,132,104

751

4,700

GUARANTEED

3.5

698

5.65

272

LblHr

oF

Lb/Hr

oF

Ft

PERFORMANCE

Inches Wg

Inches Wg

oF

Allowable Leakage

ASSUMPTIONS
(Attach Additional Sheets as Necessary)

376~000 Lb/Hr

I
I
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APPENDIX 2

AS RECEIVED COAL SAMPLE ANALYSES - IPSC FUELS LAB
Spec. 45615

6~1 9.44 36.83 0.59
~.~ 11 .~ 36.65 0.67
7~ 10.85 36.81 0.60
7.16 8.~ 40.53 0.48
~.~ 10.86 37.07 0.39

’~ ~,~ 7.66 37.57 1.10
. 5,~ 8.17 37.11 1.09
’~ 5.~ 10.07 37.27 0.60

6.48 10.82 ~.38 0.~
;5,~ 11.45 35.72 0.68
~,~ 8.~ 39.~ 0.67
8.37 11.~ 37.57 0.39

"~.~ 7.46 37.~ 1.13
~ 7.07 37.53 1.18
5.~ 9.92 39.~ 0.~
6,~ 11.37 37.26 0.56
¯,~ 12.22 37.24 0.66
5.11 7.85 37.~ 0.75
¯ ~8 11.01 37.87 0.55
4~ 7.13 38.52 1.24

~~ ~ ~.~ 7.47 38.29 1.21
5.~ 9.13 ~.50 0.60
e~ 8.65 38.38 0.~
5.~ 11.53 37.~ 0.72
SAg 12.69 37.56 0.61
4,~ 8.47 37.~ 0.76
¯ ~ 8.14 38.77 0.65
~ 11.69 35.82 0.39
4.~ 8.23 37.09 1.13
5.73 9.65 38.08 0.51
5.~ 8.69 38.18 0.53
5.67 11.07 36.47 0.~
4.~ ~.87 ~.~8 0.68
6,77 8.82 35.46 0.78
6.~ 8.~ 39.01 0.61
9~1 11.19 35.83 0.~
5 ~ 8.18 37.85 1.07

11941
11819
11658
12451
11112
12848
12802
12084
11825
11978
12427
11292
12848
13O68
12186
11879
11990
12728
11329
13058
12999
12225
12171
12001
11804
12595
12650
11146
12941
12058
12358
11939
11952
12210
12447
11033
12755

9.62 70.59 4.93 1.66 8.42 ./,~,~ ’.I,13-~1~i:4~\~’,.8.~0 ~ 1,75 8 88
37.50 0.71 12178.56 67.68 4.73 1.50 9.59 .’~I)3#1 ~ ~,~’~ ~1’2,~" ~J~’’ I,~ 10.23

65.72 4.50 1.46 9.87 .~ tl.~~ :,, 4).~J~i "’~0~.~1t~’ 4,~= t.56
65,46 4.58 1.42 9.83 ~;~lf,~
68.33 5.05 1.49 9.43
62.48 4.~ 1,22 11.25 ,~f.~L~"~ ;~’~ ~,~
70.71 4.98 1.~ 7.~ ~
70.38 5,00 1.66 7.85 ~,~
67.35 4.67 1.53 10.13 ’ ~’ ~-~." ,~.~ ~:~ 1.~
66.22 4.61 1.43 9.87 ~= ~ , . ~;~ ~,~.~ "’ I~ 1,5~
66,95 4,57 1.53 9,03 ~

63.11 4.58 1.24 11.25 ’~
70.75 5.09 1.69 8"12 ~ ~7"~ ~ ~’~;~-~ B.~" !.~
71.~ 5.15 1.74 7.98 ~:~; ~7.~ ~, ~.~’ ~3~,~ ~.~: 1~
68.01 4.65 1.~ 10.29 ~,’~’~,~ ~" ~"~ffl~ ~ 4.~ .....1.~
65.98 4.63 1.47 9.95 ’;’~ t~.1~~ ~ ’" ~,~ ~,’" 4.~ i.~
~.51 4.72 1.55 9.49 ;~
70.57 4.79 1.40 9.53 ’?
63.53 4.37 1.24 11’12 ~’~’ ’ ~ ~’~,~ 1.~~ 121172.00 4.~ 1.74 8.~ ~=~ ~ ~=3,~~ ~ ;~" ,~ ~ 1.~, 8 7471.80 4.82 1.74 8.15 ~’ ~.~’~" ~’~i,~~ ~;~ ~ ~,~ ’~,~ t;,~ 8 56
68.~ 4.69 1.52 10.27 ":~ ,~;~ ’ ~ ’" ~ ~/" ~ 1.~I ~0 8968.05 4.55 ~.s~ ~0.03 ~ ~, ~ , ~.~.~ ,1~ ~4,~ %~ ~075
~.55 4.60 1.53 9.81 ? ~I? ~ ~’~ ~;~ ~,, ~, 10 35
65.59 4.60 1.51 9.~ ~ -’ g,~, ~, ~ ~a,~ ~-~,~ 10,05
70.29 4.73 1.~ 9.60 ~’,,,~ ~:~-~,3~ ~ , 1.~ 1Q08
69.63 5.07 1.58 9.25 ,~Z.~,~ ~ ~ ~,,,: :,~ ~ . ~7 9.81
62.87 4.~ 1.20 11.25 "~ ’~.~4,. " 9.~- ~ ~ ~.73 ~ I.~ 12 26
70.92 5.21 1,69 8.~ "~:’~ ";’~1,1~ ~=.~ !’.~ 86867.~ 4.59 1.48 10.13 ’ ~,~ , ~"~ ~ 4~ 1,57 10 75
68.89 4.78 1.51 9.~ ~.Zl " "~-~ ~ ~" ~ ~;~ 1.~ 1054
67.12 4.73 1.57 9.21 : r~l 1.14
66.09 4.57 1.56 10.~ I~.~ ~’~ ~ ~’~"’~ 4.~ 1~ ~ 10 87
6851 4.51 1.~ 9.26 ~, ’~
67.~ 5.02 1.52 9.92 ~,~.1~~ 0.~ .,~,= ~ , t,~ 10 60
62.40 4.30 1.22 11.25 4~.~ ’~ ’~e.~:", ’~.~,~,. ~.~ ~ 1,~ 12 39

10 58
10.60
10.16
12 42
8 48
R 34
10 74
10 55
9.59
9 46
12 28
8 62
8 42
10 83
10 59
9 97
10 04

1~)7"2 39.~ 14377
l"~J~/~ ~.~ 14237
13411 43,66 14686
~ 40.93 13939
131~J~ 3g.93 14866
13596 .39.4! 14888
12808 39.50 14338
t264~ 36.91 14301
I~71~ 37.92 14474
13355 41.96 14698
123~4 41.00 14016
13~32 3~32 14805
13788 3~.~ 14900
12~30 41.10 14326
121~43 39.65 14383
12~02 3~,14 14458
13=1t3 39:88 14622
12338 41,24 14019
~ 40.38 14793
13858 40.23 14819
12~8 40.84 14359
13039~, 41.’r2 14371
121~8B 39.51 14421
124~0 3g~4 14428
132~ 38.7~ 14517
13410 41.10 14677
12150 39.05 13924
1355E 38.85 14835
~2791 40.3~ 14250
130rot 40,47 14428
IL~857 38~6 14341
12~J68 38.04 14358
1~!~7 38.03 14465
!3~99 41.50 14634
12152 39.47 13859
13446 39.90 14714
t~m’r4 38.~7 14454

Appendix 2



I
I
I
I
I
I
I
I
I
I
I
I
I
I
I
I
I
I
I

ALST~IM
Power

Air Preheater Company

October 29, 2003

Intermountain Power Service Corp.
Purchasing Section
850 West Brush Wellman .Rd
Delta, Utah 84624-9546

Attn: Mr. Bret Kent

RE: IPSC Spec 45615

Gentlemen:

Ljungstrom® Regenerative Air Preheater
Lynndyl Unit #1 & 2 Secondary Air Preheater’s

(4) Size: 33.5VI-M-64"
Site: Lynndyl Plant, Delta, Utah

Our Ref.: 3GS-1034B-4100/4098

We are pleased to submit our pricing for four (4) sets of Ljungstrom® Air Preheater
Clearfowru Rotor modification materials and heat transfer baskets for Lynndyl
units #1 and 2 for delivery by February 1, 2004 and February 1, 2005.

If you have any questions, .please do not hesitate to contact us. Thank you for your
consideration.

Sincerely,

Air Preheater Company

Robin B. Rhodes
Vice President
Heat Recovery Systems

RBR/GID

Cc: Irvine Office

For further information contact:
Mr. Gary Allen
Irvine, CA Office
Phone: (949) 476-3290

A]stom Power lnc
Air Preheater Company
3020 Tmax Road
PO Box 372
Wellswlle, NY 14895 USA
(585) 593-2700

IP7 034226
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FOR

TN’Z’~’.t:~OU-N’Z’ATN 9ON~R S~’.RVTC~. CO~9Ot:~"roN
Ljungstrom® Air Preheaters

Lynndyl Units #1 & 2
850 West Brush Wellman Road

Delta, Utah 84624

. ALST~I~I
A~r Preheater Company

3020 Truax Road, PO Box 372
Wellsville, NY 14895

585-593-2700
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Proposal Ref: 3GS-1034B
Proposal for: Intermountain Power Service Corp

Issue Date: October 29, 2003

Air Preheater Modification Scope (each Air Preheater)
A. Clearf]ow"rM Materials and Services Specification

The materials shall include furnishing FOB Ex Works all rotor modification
materials, baskets, radial, axial, bypass and post seals for modifying the
existing secondary air preheaters at IPSC Lynndyl Unit #2 or #1 to
ClearflowT" Design. The new heating element layers are to be configured to
provide improved thermal performance and shall incorporate liners and
basket seals to eliminate bypass around the basket frames.

Materials to be provided:
Cold end stay plate extensions with basket support bars. Total of (144)
extensions per air preheater rotor.

= Basket sealing frames. Total of (168) frames per air preheater.
¯ Cold end basketed heating elements, with type DL7TM 20 gauge low alloy

steel with liners. Total of (336) baskets per layer/air preheater.
¯ Hot end basketed, heating elements, with type DL7~ 22 gauge low alloy

steel with liners. Total of (336) baskets per layer/air preheater.
¯ Complete set of hot and cold end radial, Ee-zee~ bypass, axial and post

seals with holding strips and fasteners.
¯ Hot and cold end seal clearance gauges for installation on the sector

plates to check clearances at two distinct points along the radial seal.
Two (2) gauges per sector plate, total (8) per air preheater.

Additional services included:
¯ Engineer’s evaluation of materials offered to verify existing bearing loads,

drives and air preheater structure is adequate for the proposed
arrangement.
** Note that the new layers of baskets will add approximately 74,000 Lbs
to each air preheater.

¯ Field installation drawings and instructions.
¯ Estimated man-hours to complete installation.
¯ All-inclusive on-site Technical Service Support*
¯ Seal setting data for new heating elements.
¯ Thermal and pressure drop guarantee for new heating elements (included

with this proposal),
¯ Manufacturing schedule and updates over contract period.
¯ Estimated shipping weight and sizes.

*The work under this specification shall include an on-site manufacturer’s
service representative to provide direction and assistance in the installation of
the air preheater modifications. The coverage included is for one man, for 5
weeks, 10 hour days, 6 days per week and includes travel and expenses, for
each (2) air preheater’s. An additional one week of 8 hour days and expenses
is included for on site inspection, planning, and training on Unit #2. Additional
service, if needed, may be purchased at the current per diem service rate.
See attached rate sheet.

Air Preheater Company

-2-
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II.

Proposal Ref: 3GS-1034B
Proposal for: Intermountain Power Service Corp

Issue Date: October 29, 2003

B. Materials and Services Not Included (unless otherwise noted)
¯ Receiving, unloading, storing of equipment
¯ Installation/Erection of equipment
¯ Access platforms, walkways, stairs or ladders
¯ Structural orsupport steel
¯ Insulation, insulation anchors or lagging
¯ Removal of existing insulation or equipment
¯ Welding equipment or consumables
¯ Hydraulic jacks, lifting hoist, etc.
¯ Solvents and cleaning materials
¯ Operating personnel for startup and tests

Equipment Pricing and Terms

ClearflowTM Modifications and Baskets
Total firm price for four (4) sets of Ljungstrom® air preheater Clearflow~
modification materials, baskets, rotor seals, seal clearance gauges and Technical
Service Representative. Materials FOB-Ex Works (Wellsville, NY), freight* and
applicable taxes not included ......... $2,663,000.00 (pricing good for delivery of Unit
#2 by April 2004 and Unit #1 by Apdl 2005.)

price breakdown of materials & service included above (4 air preheaters):
4-sets Clearflow~ Mods with baskets $2,459,2505osets Rotor Seals $ 74,0502-Technical Service Representative $ 107,4004-sets Seal Clearance Gauges $ 22,300

*Estimated number of full load fiat bed trucks is 51 total (for each Unit).
Optional-freight (FOB Delta, Utah for Unit #2) add $ 165,600
Optional-freight (FOB Delta, Utah for Unit #1) add $ 170,500

Shipment
For shipment and delivery on unit #2 before February 1, 2004 we will require a
purchase order or letter of intent to purchase by November 7, 2003. An expected
shipment schedule is included with this proposal. Our shipment, however, is subject
to confirmation at time of award of purchase order and/or current manufacturing
capacity.

*Note that Customer’s review time and required approvals before release will impact
the schedule lead-time.

Conditions of Sale
Our price is subject to the mutual agreement of terms and conditions (T&C’s).
Conditions of Sale, Form GS-634-HRSA 10/24/00, attached, shall govern this
proposal, unless superseded by mutually agreed upon terms. See section V for
comments and clarifications to your General & Special conditions spec 45615.

Air Preheater Company

IP7 034230



I
I
I
I
I
I
I
I
I
I
i
I
I
I
I
I
I

Proposal Ref: 3GS-1034B
Proposal for: Intermountain Power Service Corp

Issue Date: October 29, 2003

III.

Terms of Payment
Our price is based on the following progress payment terms:

20% due upon submittal of Installation Drawings, approximately 4 weeks from
purchase order receipt.

~ 40% due upon receipt of raw materials or 8 weeks from PO date.
_~ 30% invoiced upon final shipment, all net 30 days.
~ 10% due upon acceptance, no later than 60 days from shipment.

The above progress payment schedule is for Unit #2 delivery February 1, 2004.
Unit #1 progress payments will be based on release to shop (20%) and release
date plus 8 weeks (40%), shipment (30%) and acceptance (10%).

Performance Tabulation

The heat transfer surface for this project was selected to provide increased thermal
performance.

Elevation: 4700 Feet above M.S.L.
Fuel: PRB Coal

Note: These predicted temperatures, pressure drops, and leakages are based on
contract conditions and today’s design air preheater. Flows for two air preheaters.

-FIo~ Rates Lbs./Hr.
Air Entering
Air Leaving
Gas Entering
Gas Leaving

Temperatures Deg. F
Air Entering
Air Leaving
Gas Entering
Gas Leaving w/o Leakage
Gas Leaving w/leakage
Average Cold End
Pressure Differential In.W,G.
Pressure Drop Air
Pressure Drop Gas
Hot End Differential
Cold End Differential
Surface:
Hot End
Hot Intermediate
Cold End

Original Proposed

5,498,660
5,183,660
6,285,500
6,600,500

64
644
736
294
284
179

1.95
3.10
7,60
12.65

DL/22/36"
DL/22/16"
N6/18/12"

6,104,140
5,728,140
7,132,104
7,508,104

67
698
751
282
272
175

3.50
5.65
7.60

16.75

DL7T"/22/41"

DL7T~/20/41"

I
I

Air Preheater Company
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Proposal Ref: 3GS-1034B
Proposal for: Intermountain Power Service Corp

Issue Date: October 29, 2003

IV. Performance Guarantee

I
I
I
I
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Intermountain Power Service Corporation
Lynndyl Unit #1 and 2, LAP-4098 and 4100
4-33.5-VI-M Ljungstrom® Air Preheatera

Seller guarantees, if the heat transfer surface is installed in accordance with the plans
and specifications and under direct supervision of the Air Preheater Company Technical
Services Representative, and provided that any components being replaced and all
heating elements are of Air Preheater Company supply, and provided that any
components not being replaced and the structure of the air preheaters are in
commercially clean and sound condition, and provided uniform air and gas flow
distributions, that when delivering 5,728,140 pounds of air per hour at an entering
temperature of 67°F., the air preheaters will reduce the temperature of 7,132,104
pounds of gas per hour from an. entedng temperature of 751°F. to an average exit gas
temperature, without leakage of. 282°F. + or - 8°F., based on firing coal with a specific
heat ratio of 0.9250, with an average air side pressure loss not more than 3.50 inches
W.G. and a gas side pressure loss not more than 5.65 inches W.G. , (based on a site
elevation of 4700 Feet above sea level).
Provided the above conditions are satisfied, the seller’s liability under this guarantee
shall be limited to, at the seller’s option, the necessary repairs, replacements or
modifications to permit such performance, or in lieu thereof, may pay Purchaser as
liquidated damages in full satisfaction of the failure to meet this performance guarantee,
an amount equal to the lessor of $5,000 per °F, above the guarantee tolerance (282°F +
8°F= 290°F), plus 1% of the purchase price of the heating elements for each full inch
W.G. that the air or gas side pressure drops are above the guarantee value, up to 10%
of the purchase price of the heating element, excluding freight.

To establish non-compliance with this guarantee, the purchaser shall at their expense
conduct testing procedures in full compliance with the Air Heater Test Code, ASME
PTC-4.3, under the co-supervision of designated representatives of the seller and of the
purchaser, within sixty (60) days after initial operation.

THE EXPRESS WARRANTIES, GUARANTEES, AND REMEDIES SET FORTH IN
THIS PROPOSAL, OR ANY CONTRACT RESULTING FROM THIS PROPOSAL, ARE
EXCLUSIVE, AND NO OTHER WARRANTIES, GUARANTEES, OR REMEDIES OF
ANY KIND, WHETHER STATUTORY, WRITTEN, ORAL, EXPRESS, OR IMPLIED,
INCLUDING THE IMPLIED WARRANTIES OF FITNESS FOR A PARTICULAR
PURPOSE OR MERCHANTA~BILITY, SHALL APPLY.    THE PURCHASER’S
EXCLUSIVE REMEDY AND THE SELLER’S SOLE OBLIGATION, AFTER
ACCEPTANCE OF THE EQUIPMENT, SHALL BE THOSE STA TED HEREIN.

Element Confiquration:
Hot end: DL7~/22/41"
Cold end: DL7~/20141"

I
I

Air Preheater Company
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Proposal Ref: 3GS-1034B
Proposal for: Intermountain Power Service Corp

Issue Date: October 29, 2003

Comments and Clarifications to Spec 45615
I ALSTOM Power, Inc., Air Preheater Company and Intermountain Power

i
Service Corporation Specifications 45615

Division E 1 13. Limitation of Liability

I Add the following to the end of this Section 13:

I
I
I
I
I
I
I
I
I
I
I

Contractor’s liability to Buyer under the Agreement or under any cause of action
relating to the Agreement, whether based on contract, warranty, tort (including
negligence), strict liability, indemnity or otherwise, will not exceed the price of the
Goods and Services.
Contractor will not be liable to Buyer under the Agreement or under any cause of
action relating to the subject matter of the Agreement, whether based on contract,
warranty (including warranty against redhibitory defects or vices), tort (including
negligence), strict liability, indemnity or otherwise, for loss of profits or revenue or
business opportunity, loss by reason of shutdown of your facilities or inability to
operate your facilities at full capacity, cost of obtaining other means for performing
the function of the Goods, claims of your customers or incidental or consequential
damages of any nature.
Contractor will not be liable to Buyer for any loss or damage relating to any portion
or component of the Goods or Services which Buyer sustains after the expiration of
the Warranty Period pertaining to such portion or component of the Goods or
Services.
Buyer will have waived its right to sue Contractor at law or in equity under the
Agreement or under any cause of action relating to the subject matter of the
Agreement unless Buyer commences its suit within one year from the date on which
Buyer sustains the loss or damage which is the subject of its suit.

Division E 2 1. Guarantee

In the second paragraph delete the words "IPSC may direct" and replace them with
the words "mutually agreed by IPSC and Contractor".

After the second sentence in the second paragraph insert the following sentence:

"Contractor shall provide replacement parts and installation thereof shall be
Buyer’s responsibility, or repair the defect in place or elsewhere. Buyer will
provide work area, utilities and access and egress to enable Contractor to
perform its obligations under this Section 1."

Insert the following after the third paragraph in this Guarantee Section:

Contractor will have no obligations to Buyer under Section 1 if:

!
I

Air Preheater Company
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Proposal Ref: 3GS-1034B
Proposal for: Intermountain Power Service Corp

Issue Date: October 29, 2003

¯ Buyer fails to operate or maintain the Goods in accordance with
generally approved industry practice; or

¯ Buyer fails to operate or maintain the Goods in accordance with
instructions from Contractor; or

¯ Buyer fails to give Contractor written notice within 10 days of Buyer’s
discovery of adefect; or

¯ the Goods or any component of the Goods have been altered,
repaired or fabricated by someone other than Contractor; or

¯ the Goods have been installed by someone other than Contractor,
and the installation is not done in accordance with Contractor’s
instructions; or

¯ the defect relates to corrosion, erosion, fouling and/or plugging of the
Goods or to a fire or explosion relating to such corrosion, erosion,
fouling or plugging.

Contractor warrants to Buyer that at delivery, the Goods will be free of any liens
or encumbrances. If there are any such liens or encumbrances,
Contractor will cause them to be discharged promptly after Buyer has
notified Contractor of their existence.

Contractor warrants to Buyer that the Services, if any, will be performed in a
good and workmanlike manner. If within the Warranty Period Buyer
discovers that any portion of the Services was not performed in a good
workmanlike manner, Buyer must give Contractor notice within 10 days of
Buyer’s discovery and Contractor will perform again that portion of the
Services.

Contractor makes no guaranty or warranty of the performance of the Goods
except as may be expressly set forth as a Performance Guarantee
elsewhere in the Agreement. Any other data and information pertaining
to performance of’the Goods, whether stated in the Agreement or
elsewhere, are for purposes of illustration or estimate only, and are not
guaranteed.

THE EXPRESS WARRANTIES CONTRACTOR MAKES TO BUYER IN
THIS ARTICLE 1 ARE THE ONLY WARRANTIES OR GUARANTEES
CONTRACTOR WILL MAKE. THERE ARE NO OTHER WARRANTIES OR
GUARANTEES, WHETHER STATUTORY, ORAL, WRITTEN, EXPRESS OR
IMPLIED. IN PARTICULAR, THERE ARE NO IMPLIED WARRANTIES OF
MERCHANTABLILITY.OR FITNESS FOR A PARTICULAR PURPOSE.
THERE ARE NO STATUTORY, ORAL, OR IMPLIED CONDITIONS.
THERE ARE NO IMPLIED WARRANTIES AGAINST REDHIBITORY
DEFECTS, VICES, OR DEFECTS, HIDDEN OR OTHERWISE.

The remedies Contractor provides to Buyer in this Guarantee Section 1 are the
only remedies Buyer will have in the event of a breach of warranty.

i
I

Air Preheater Company
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Proposal Ref: 3GS-1034B
Proposal for: Intermountain Power Service Corp

Issue Date: October 29, 2003

Division E 2 2. Payments

Delete this Section in its entirety and replace it with the following payment terms:

¯ 20% due upon submittal of Installation Drawings
¯ 40% due upon receipt of raw materials
¯ 30% invoiced upon final shipment
¯ 10% due upon acceptance, no later than 60 days from shipment

All payments are due Net 30 days from receipt of invoice.

The above progress payment schedule is for Unit #2 that delivers by February 1,
2004. Unit #1 progress payments will be based on release to shop (20%) and
release date plus eight (8) weeks (40%), final shipment (30%), and acceptance
(10%) no later that 60 days from shipment.

Division F 1 5. Indemnity Clause

I
I

At the beginning of this clause insert the phrase: "To the extent of its negligence,".

Division F 1 9. Contract Termination

In paragraph a. in the third sentence after the words "direct costs of termination" insert
the words ", overhead and reasonable profit on portion of work completed".

I
Division F 2 2. Liquidated Damages

I
I

In paragraph a. in the first senten’ce after the words "to meet the" insert the words
"mutually agreed to". At the end of this paragraph add the sentence: "This liquidated
damages associated with delivery will only apply if there is an adverse impact on the
overall project schedule."

I
I
I
I

In paragraph b. in the tenth line after the words "gas temperature" insert the words
"plus tolerance".

In paragraph b. in the last sentence of the first paragraph delete the words "or 10
percent" and insert the words "up to 10 percent".

Delete paragraph c. in its entirety. There are to many variables that can be a
factor in an increase in power consumption of the drive motor to accept this as a
measure for liquidated damages. The operation and maintenance of the
equipment will have a greater impact on the drive motor consumption than the
slight impact that is attributed to the increase in the weight of the rotor.

I
I

Air Preheater Company

IP7 034235



I
I
I
I
I
I
I
I
I
I
I
I
!
I
I
I

Proposal Ref: 3GS-1034B
Proposal for: Intermountain Power Service Corp

Issue Date: October 29, 2003

Note: We are providing additional thermal performance with this proposal, which
requires additional element depth, which will add weight to the rotor. Because of
the increase in weight the power required from the drive motor will increase
minimally, but at an acceptable limit and capability of the drive motor.

Part F-Division F3 Technical Specifications

Pricing in this proposal is based on the Unit #1 and 2 deliveries stated. Pricing
must be confirmed for deliveries later than March 2004 on Unit #2 and prior to
February 1, 2005 or after March 2005 on Unit #1.

4.i Our field service representative will be responsible for providing instructions,
procedures, practices and training at site.

5.a The hot end heating element will be 22 gauge low alloy and the cold end 20
gauge low alloy steel.

5.c All hot and cold end baskets are ’duct removal style’, removed through the top
or hot end of the rotor. The hot end baskets will sit on the cold end baskets.

The new heating elements are expected to provide the same operating life as
achieved with the existing heating elements without any major operation
changes.

8. New sootblowing recommendations and pressures will be provided after order.

Page F3-7 Schedule of Submittals

Performance columns are included in this proposal, see Section III.

Requirements for ASME PTC-4.3 test are defined by the test code. Meeting
the requirements is the responsibility of the contractor performing the test. The
Air Preheater Company does not recommend or define test requirements. We
would be happy to discuss the test details when testing is to be performed.

The new materials being provided are described in Section I will be furnished
in the same materials as the existing parts, low alloy steel or carbon steel. All
rotor materials, baskets, rotor seals and gauges are manufactured by the Air
Preheater Company in Wellsville, NY.

In order to provide differential and performance curves our performance group
requires IPSC load and. operating conditions. In the interest of time, we will be
happy to support this request after order.

I
I

Air Preheater Company
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ALSTO’M

Air Preheater Company

Rates:

Rate Sheet for Technical Services
Domestic Assignments

1. Basic charge for an eight-hour day (work and/or travel) $824.00

2. Minimum daily charge is one (l) day, or eight (8) hours.

3. Overtime rates of one and one-half (l-1/2) times the basic charge will apply for all hours (work and/or travel) in excess of
eight hours on Mondays through Fridays, and for all hours (work and/or travel) on Saturdays and Sundays.

4. Two (2) hour additional charge for split shitt Technical Assistance.

5. Two (2) times the basic charge applies for all work and/or travels completed on Air Preheater holidays.

6. Travel expenses to and from the jobsite and local travel expenses incurred during the duration of the assignment are billed at
actual cost. Company car rates are $.38 per mile.

7. Lodging, meals and related living expenses are billed at actual cost. Receipts for meals are not provided.

8. For non-working days in the vicinity of the jobsite and prior to the end of the assignment, local travel, lodging, meals and
related living expenses are billed at cost.

Effective Dates:

1. The effective date is determined by the first day of work and/or travel for a specific assignment.

2. The above rates apply for effective dates beginning on April 1, 2002 through March 31, 2004.

Indemnity Provision:

The Seller agrees to indemnify and hold harmless the Purchaser and/or Owner, its officers and employees from and against
any loss, costs, damages, expenses, claims or suits for bodily injuries, including death or property damage of third parties to
the extent caused by the negligent acts or omissions of the Seller or its employees, which occur while at jobsite. In the event
that a claim is presented to the Purchaser and/or Owner for which the Purchaser and/or Owner will seek indemnification
under this paragraph, the Purchaser and/or Owner shall notify Seller, in writing, within ten (10) days of the receipt of such
claim; failure to do so shall relieve the Seller of any and all liability under this paragraph.

.,Limitation of Liability

Seller’s liability to Purchaser and Owner under the Purchase Order and Contract or any other came of action relating to the
subject matter of the Purchase Order or Contract, whether based on contract, warranty, tort (including negligence), strict
liability, professional liability, indemnity or otherwise, will not exceed the greater of $100,000 or two (2) times the value of
the Purchase Order or Contract, and in no event shall Seller be liable for loss of profits or revenue, costs of replacement
power or capital, claims of Purchaser’s or Owner’s customers, or incidental or consequential damages of any nature.

These provisions for Indemnity and Limitation of Liability shall apply and prevail over any inconsistent provisions elsewhere in
any Purchase Order or Con~’act for Services and we expressly reject any such conflicting provisions.

i
i

3020 Truax Road
P.O. Box 372
Wellsville, NY 14895

ALSTOM Power Inc.
Telephone: 585/593-2700
Fax: 585/596-2771
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PRELIMINARY PRODUCTION SCHEDULE

Customer: Intermountain Power Service Corp.
APC Proposal No: 3GS-1034B

LAP- 4100 Lynndyl Unit #2

ENGINEERING

BUYERS REVIEW

PURCHASING

RECEIVE MATERIALS

MANUFACTURING

SHIPPING

2004

Schedule U2

PLANNED~ Milestone Dates:
Order receipt : 11/7103
Submit drawings: 12/5/2003
Final ship date: 1/2612004

ALSTOM POWER
Air Preheater Company 10/29/03



PRELIMINARY PRODUCTION SCHEDULE

Customer: Intermountain Power Service Corp.
APC Proposal No: 3GS-1034B

LAP- 4098 Lynndyl Unit #1

ENGINEERING

PURCHASING

RECEIVE MATERIALS

MANUFACTURING

SHIPPING

2004
November I

December
4~14el4~ 4el4~1 s°ls~

2005
Janua~

I
Februa~

112131 4 SlSI 71

PLANNEDB Milestone Dates:
Order release ¯ 1111104
Final ship date: 1/2412005

Schedule U1
ALSTOM POWER

Air Preheater Company 10/29/03
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Spec. 4561._.....~5

APPENDIX 1

Please provide the following information and return with Proposal. Contractor shall base its
calculations on provided information and the ultimate analysis of fuel provided in Appendix 2.

OPERATING CONDITIONS

Air Entering

Air Entering Temperature

Gas Entering

Gas Entering Temperature

Job Site Elevation

Air Side dP

Air Leaving Temperature

Gas Side dP

Gas Leaving Temperature

6,104,104

67

7,132,104

751

4,700

GUARANTEED

3.50

,698

’5..65

272

(PER TWO (2) AIR PREHEATERS)

Lb/Hr

oF

Lb!Hr

°F

Ft

PERFORMANCE

Inches Wg

°F

Inches Wg

°F

(Attach
Allowable Leakage

ASSUMPTIONS
Additional Sheets as Necessary)

,376,000 lhlHr

I
I

Appendix 1
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INTERMOUNTAIN

November 4, 2003

POWER SERVICE CORPORATION
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Timothy J. McNulty
Alstom Power Inc.
Air Preheater Company
P.O. Box 372
Wellsville, NY 14895

Dear Mr. McNulty:

Letter of Intent for Purchase of SAH Modification Hardwm-,:.

IPSC hereby issues this Letter of Intent to award Aistom Power Inc. Air Preheater Company the
contract to supply SAH Modification Hardware per Air Preheater Company’s proposal 3GS-
1034B, IPSC Specification 45615, and Contract 04-45615. IPSC authorizes Air Preheater
Company to proceed on the basis of the aforementioned proposal, specification, and contract,
based on the terms and conditions stated therein. IPSC is providing this Letter of Intent in lieu
of a purchase order to ensure delivery of the first two sets of Secondary Air Heater Modification
Hardware by February 21, 2004. The purchase order will be supplied once IPSC Contract 04-
45615 has been signed by both IPSC and Alstom Power.

This letter of intent ensures that IPSC will negotiate, in good faith, all terms and conditions of
the aforementioned contract. This letter also ensures that IPSC shall pay for all reasonable
expenses encumbered by Alstom Power, should IPSC fail to contract with Alstom Power for the
SAH Modification Hardware, as described in IPSC Specifications 45615 and Air Preheater
Company°s proposal 3GS-1034B.

Payments under the subject contract shall be per the following payment schedule:

Unit #2
Payment #1:

Payment #2:
Payment #3:
Payment #4:

Payment #5:

$295,780 Due Upon Submittal of Installation Drawings
$591,560 Due Upon Receipt of Raw Materials
$261,460 Invoiced Upon Final Shipment of Unit 2 Hardware

$53,700 Due Upon Completion of Installation
$276,400 Due on July 1, 2004

Total for Unit 2:$1,478,900

I
I 850 Wes~ Brush We!lman Road, Delta, Utah 84624/Telephone: (435) 864-4414 / FAX: (435) 864-6670/Fed. I.D. #87-0388573
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November 4, 2003
Timothy J. McNulty

I Page 2

.Unit #1
I Payment #1:$304,040 Due. Upon Release to Shop

Payment #2:$608,080 Due Upon Receipt of Raw Materials

I Payment #3:$456,060 Invoiced Upon Final Shipment of Hardware
Payment #4:$152,020 Due .60 Days After Completion of Installation

I Total for Unit 1:$1,520,200

IPSC agrees that the final negotiated terms and conditions shall apply from the date shown onI this letter forward.

Sincerely,

I .~eorge yy. Cross
President and Chief Operations Officer

I ~ BK/JHN:jmg

CC: Ralph Newberry

I
I
I
I
I
I
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